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Office of the Ex-Officio Manager, Green Project Wing, West Bengal Forest Development Corpn. Ltd.
and Divisional Forest Officer, Malda Division.

E-Tender for Advance-cum-Creation with Three Years Maintenance of Avenue Plantation along
NH-81 under Ex-Officio Manager, Green Project Wing, WBFDCL and Divisional Forest Officer,
Malda Division

NIT No: 05/WBFDCL/MLD of 2023-24



Government of West Bengal
Directorate of Forests
Office of the Ex-Officio Manager,
Green Project Wing, WBFDC Ltd. &
Divisional Forest Officer, Malda Division.
Nazrul Sarani, Mukdampur,P.O &Dist-Malda, Pin Code -732101
Ph. No.:, (03512)252346, Fax no.(03512) 223788, e-mail id:dfomaldal3@gmail.com

Memo No. 2628/28-99 Dated, Malda, the 01/08/2023
Notice Inviting Tender No: 05/WBFDCL/MLD of 2023-24

e-Tender for Advance-cum-Creation with Three Years Maintenance of Avenue Plantation along
NH-81

The Ex-Officio Manager, Green Project Wing, WBFDC Ltd. and Divisional Forest Officer, Malda

Division invites e-tenders for the following work(s) as detailed in the table below. [Collection

(downloading) and Submission (uploading) of Tender can be made online through the website

https://wbtenders.gov.in only].

Estimated Amount of Cost of tender Period of
Name of Project Amount Put | Earnest Mo_ney documents Completion
to tender to be deposited | (Tender Fees, of the work
(Rs.) (Rs.) in Rs.)
Advance-cum-Creation with Three
Years Maintenance of  Avenue
Plantation along NH-81 under Ex- | 40,70,460.00 élo}fg?'t?g Cuﬁo_"gggfibn
Officio Manager, West Bengal Forest | (Inclusive of NIL .
amount put to with 3 Years
Development Corp. Ltd. and all taxes) tender) Maintenance
Divisional Forest Officer, Malda
Division.
Sl. No. Work Component Amount (Rs.)
1 Advance Work 2,21,008.19
2 Creation work 17,84,890.61
3 1% Year Maintenance 5,57,852.09
4 2"? Year Maintenance 4,84,684.72
5 3" Year Maintenance 4,01,106.80
Total working component 34,49,542.40
Add: 18% GST 6,20,917.63
Grand Total 40,70,460.03
Or Say 40,70,460.00

The Ex-officio Manager, Green Project Wing, WBFDC Ltd. & Divisional Forest Officer, Malda
Division reserves the right to cancel any subsequent phase/ phases without assigning any reason
thereof.
In the event of e-filling, intending bidder may download the tender documents from the
website https://wbtenders.gov.in directly with the help of Digital signature Certificate.
Tenderer will select the tender to bid and initiate payment modes (vide Finance Department
Memorandum no. 3975-F(Y) Dated 28/07/2016)
a) i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI Bank Payment gateway.
i) RTGS/NEFT in case of offline payment through bank accounts in any bank.



https://wbtenders.gov.in/

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be
according to i. As per existing financial norms of Government of West Bengal.

Schedule of Dates:

SI. No. Particulars Date & Time
1 Date of uploading N.I.T. Documents - Online (Publishing 02.08.2023 at 10.00 AM
Date)
2 Documents download start date (Online) 02.08.2023 at 10.00 AM
3 Documents download end date (Online) 16.08.2023 at 5:00 PM
4 Bid submission start date (Online) 02 08.2023 at 10.00 AM
5 Bid submission closing date (Online) 16.08.2023 at 5:00 PM
6 Bid opening date for Technical Proposal (Online) 18.08.2023 at 5:00 PM
7 Date of uploading technically qualified bidders (Online) To be notified in due course
8 Date of opening Financial Bids (Online) To be notified in due course
Note:

1) In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid dates, the next
working day will be treated as scheduled / prescribed date for the same purpose.
2) The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of
exigent circumstances like breakdown of communications link or conditions of force majeure.
3) The Tender Inviting Authority reserves the right to defer the date of opening of either Technical or Financial
Proposal or both, if required.

INSTRUCTION TO BIDDERS (ITB)

Section — A

1. General Guidance for e-Tendering

1.1 Instructions / Guidelines for tenderers for electronic submission of the tenders online have been shown in
Web site https://wbtenders.gov.in

1.2Registration of Contractors

Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with the
Government e-Procurement System.

1.3 Digital Signature Certificate (DSC)

Each contractor is required to obtain a Class-11 or Class-111 Digital Signature Certificate (DSC) for submission of
tenders.

1.4 Collection of Tender Documents

The contractor can search and download NIT and tender documents electronically from computer once he logs
on to the website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of
collection of tender documents.

1.5 Participation in more than one work

A prospective bidder shall be allowed in the job either in the capacity of individual or as a partner of a firm or
registered company.

2. Submission of Tenders:

2.1General process of submission:

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each
work, one is Technical Proposal and the other is Financial Proposal, before the prescribed date and time
mentioned in the list attached. Using the Digital Signature Certificate (DSC), the documents are to be uploaded,
virus scanned and digitally signed. Tenderers should specially take note of all the addendum/corrigendum
related to the tender and upload the latest documents as part of the tender.

2.2Technical Proposal

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the
following in two covers (folders).



https://wbtenders.gov.in/

A. Technical File (Statutory Cover) containing

i. NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder).

ii. Section B (Form I, Form Il, Form IlI, Form IV and AFFIDAVIT -Y)

(to be submitted in “FORMS” Folder).

iii. Instructions to Bidders. (to be submitted in “ITB” Folder)

iv. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder)

v. Technical Specification. (to be submitted in “ TS  Folder)

vi. Drawing if Any to (“DRAWING” Folder)

Note:

Tender document may be downloaded from website &submission of Technical Bid/Financial Bid as per Tender
Schedule

vii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued
with a particular tender and upload all the above, digitally signed, along with the NIT. Tenders submitted
without the Addendum/Corrigendum will be treated as invalid and liable to be rejected.

B. My Document (Non-Statutory Cover)

Sl Sub-Category
No. Category Name Description Document Name

(For details see Clause 3 of ITB & relevant clauses of NIT)

Up to date Professional Tax deposit receipt challan

Updated GST Registration Certificate.

I.T.R. Acknowledgement Receipt (last 3years)

I.T. PAN Card, ESI & EPF Registration Certificate (If EPF and ESI
A. | CERTIFICATES | CERTIFICATES | 4| 1S notrequired by law, declaration is to be submitted on letter head
of The Company/ Firm properly stamped and signed)

Aadhar Card

Enlistment Certificate/ Trade License for similar nature of work

ESI and EPF up to date payment certificate

All up-to-date documents regarding taxes and charges as applicable

| 00 [N O,

Proprietorship Firm - Trade Licence.

Partnership Firm - Registered Partnership Deed,
Registered Power of Attorney, Trade licence.

B. COMPANY COMPANY 3| Pvt. Ltd. Company - Registration Certificate under
DETAILS DETAILS Company's Act, MOA & AOA, Registered Power
of Attorney, Trade licence.

Registered Un-employed Engineers and Labour Co-operative
Societies Limited.

Similar nature of work as per Notification no. 04-A/PW/O/10C-
C. CREDENTIAL CREDENTIAL 1 02/14 dated 18.03.2015 of Public Works Department, Accounts
Branch, Government of West Bengal.

Authenticated copy of invoice, challan and way bill
D. EQUIPMENTS &M:I(Eﬁ:\INTESRES 1 (Machinery/Tools/Equipment)
FINANCIAL Turnover 1| Last Three years Aud!te.zd Balance Sheet_
E. (INFO) PAYMENT ’ Only Payment Certificate of work issued by the Concerned
CERTIFICATE authority and not the TDS certificate
Inclusive of all other Govt. Rules for attending tender.
F 1 | An affidavit mentioning the name of the technical staff.

Declaration TECHNICAL STAFF




2.3. Financial Proposal
i) The financial proposal should contain the Bill of Quantities (B.O.Q) in one cover (folder). The contractor
is to quote the percentage rate indicating
e  Excess in %or
o Lessin% or
e Excess or Less 0.00% to indicate at par
in the space marked for quoting rate in the BOQ.
ii) Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by

the contractor.

3. Eligibility Criteria for participation in tender:

(@) The bidder should have been all necessary permission, registration and license as applicable. The bidder
should have valid PAN, GSTIN Registration, ESI and EPF registrations ((If EPF and ESI is not required by law,
declaration is to be submitted on letter head of The Company/ Firm properly stamped and signed).

(b) All categories of prospective Tenderers shall have to submit valid and up to date Professional Tax receipt
challan, GST registration certificate, Income Tax Return Acknowledgement receipt for last 3 years, PAN card
issued by Income Tax Department, Aadhar Card and Trade licence for similar nature of work in respect of the
prospective tenderer. Bidders must have Professional Tax registration and Trade License Registration under
Government of West Bengal and G.S.T. registration with the State of West Bengal.

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or
the firm of which he happens to be a director or partner, such individual person shall, while submitting any
tender for and on behalf of such company or firm, invariably submit a copy of registered power of attorney
showing clear authorization in his favour, by the rest of the directors of such company or the partners of such
firm, to submit such tender. The Power of Attorney shall have to be registered in accordance with the provisions
of the Registration Act, 1908. (Non-statutory Documents).

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any
Tender by the State/ Central Government, State /Central Government undertaking, Statutory/ Autonomous
bodies constituted under the Central/ State statute during the last 5 (five) years prior to the date of this NIT.
Such debarring will be considered as disqualification towards eligibility. (A declaration in this respect has to be
furnished by the prospective bidders as per prescribed format in non-judicial stamp paper, must be uploaded
with both sides of Stamp Paper - Affidavit-Y). [Non-statutory Documents]

(e)The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the Memorandum of
Association (MOA) and Article of Association (AOA.) [Non-statutory Documents]

(fRegistered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to
furnish the following documents: - [Non-statutory Documents]
i Current "No Objection Certificate" from the Assistant Registrar of Co-operative Societies.
ii.  Supporting documents showing area of operation.
iii. Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.
iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative
Society
V. Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with
the evidence of submission of the same to the concerned Authorities, duly attested.

(9)The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any
of their contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be
considered as disqualification towards eligibility.

(h)Joint Ventures not allowed.

(i) A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If the prospective Tenderer is found to have applied severally in a single job, all his



applications will be rejected for that job.
(i) Conditional / Incomplete Tender will not be accepted under any circumstances.

(k) Similar nature of work as per Notification no. 04-A/PW/O/10C-02/14 dated 18.03.2015 of Public Works
Department, Accounts Branch, Government of West Bengal.

(I) Absence of any of these details / lack of proof or lack of sufficient documents to substantiate the above shall
make the Tenderer / Bidder ineligible for further consideration. During the process of evaluation, if the Tender
Inviting Authority finds that there are any wrong details, mis-representation or false declarations given by the
Tenderer / Bidder, the Tender Inviting Authority shall have the right to disqualify and / or black list the firm and
take other action as deemed necessary.

(m) Tenderers has to produce duly self-attested supporting documents/certificate from the employer/client with
whom they have worked. Audited Balance Sheet duly certified by the Chartered Accountant and valid payment
certificate issued by the Govt. Organisation/PSU/Semi Govt. Organisation along with the application (online).

(n) Agencies are required to give a detail work programme in the form of a bar chart/work flow chart along with
tender.

(o) The bid submission by an intending tenderer who is already blacklisted in any State/Central Government,
State/ Central Government Undertaking, Statutory/ Autonomous bodies constituted under the Central/ State
Statute will not be entertained.

(p) All the participants have to upload undertaking that they do not have any litigation that past or present with
any Govt./PSU/Semi-Govt. Organisation of the State.

(o) The eligibility of a bidder will be ascertained on the basis of the attached documents uploaded using digital
signature in support of the minimum criteria and the declaration executed through prescribed affidavit in non-
judicial stamp paper (must be upload both sides of Stamp Paper) of appropriate value duly notarized. If any
documents submitted by a bidder is either manufacture or false, in such cases, the eligibility of the
bidder/tenderer will be out rightly rejected at any stage without any prejudice.

4. Opening of Technical Proposal: -

Technical proposals will be opened by the authorized representatives electronically from the website stated in
Clause 2.1, using their Digital Signature Certificate.

Intending tenderers may remain present, if they so desire.

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-
statutory Documents will be opened. If there is any deficiency in the Documents, the tender will summarily be
rejected.

Decrypted (transformed into readable formats) documents of the non-statutory Cover will be downloaded, and
handed over to the Tender Evaluation Committee (constituted for evaluation of tenders).

5. Uploading of summary list of technically qualified tenderers:

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible
tenderers with the serial number of work(s) for which their Financial Proposals will be considered will be
uploaded in the web portals.

While evaluation, the Committee may summon the tenderers and seek clarification / information or additional
documents or original hard copy of any of the documents already submitted and if these cannot be produced
within the stipulated time frame, their proposals will be liable for rejection.




6. Final publication of summary list of technically qualified tenderers :
Date of opening of financial bid will to be intimated in the final summary list.

7. Opening and Evaluation of Financial Proposal :

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be
opened electronically from the web portal stated on the prescribed date.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that
time.

After evaluation of Financial Proposal, by the appropriate Authority of GPW, West Bengal Forest Development
Corporation, may upload the final summary result containing inter-alia, name of contractors and the rates quoted
by them against each work provided Tender evaluation committee is satisfied that the rate obtained is fair and
reasonable and there is no scope of further lowering down of rate.

8. Procedures to be followed when less than three technically qualified tenderers participated in any
tender:

Action will be taken in accordance with Finance Department, Audit Branch, Group T, memo no. 2320-F(Y)
dated 07/06/2022.

9. Acceptance of Tender (Technically eligible/qualified)
Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind himself
to do so and reserves the right to reject any or all the tenders.

10. Grounds for Suspension and Debarment

The procedure as laid down below shall govern the suspension/debarment of Suppliers/Contractors/Consultants
(Contractors for brevity) involved in WBFDC Ltd. procurement for offences or violations committed during
competitive bidding and contract implementation, for the works.

(1) Submission of eligibility requirements containing false information or falsified documents.
(2) Submission of Bids that contain false information or falsified documents, or the concealment of such
information in the Bids in order to influence the outcome of eligibility screening or any other stage of the
bidding process.
(3) Unauthorized use of one’s name/digital signature certificate for the purpose of bidding process.
(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency /Joint
Venture/Consortium/Corporation participating in the procurement process and/or a person / Contractor / Agency
/ Joint Venture / Consortium / Corporation having an agreement/contract for any procurement with the
department shall be referred as Bidder) unduly influencing the outcome of the bidding in his favour.

(5) Refusal or failure to post a self-declaration to the effect of any previous debarment imposed by any other
department of State Government and/or Central Government.

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about
any Bidder, lodging false complain about any Officer duly authorized by the Department, restraining any
interested bidder to participate in the bidding process, etc.

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of the
procuring entity.

(8) Whenever adverse reports related to adverse performance, misbehavior, direct or indirect involvement in
threatening, making false complaints etc. damaging the reputation of the department or any other type complaint
considered fit by the

competent authority of the department, are received from more than one Officer or on more than one occasion
from individual Officer.

(9) Refusal or failure to post the required performance security / earnest money within the prescribed time
without justifiable cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite license /
supervisor certificate of competency as specified in the contract.

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the
Government without justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or performance
within the specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work
Order”, “Work Order”, “Notice to Proceed”, “Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause,
or failure by the Contractor to comply with any written lawful instruction of the Procuring Entity/Authority (the
Officer authorized by the WBFDC Ltd. for procurement) or its representative(s) pursuant to the implementation



of the Contract.

(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his services
arising from his fault or negligence. Any of the following acts by the Consultant shall be construed as poor
performance.

(i)Non deployment of competent technical personnel, competent Engineers and/or work supervisors;
(if)Non-deployment of committed equipment, facilities, support staff and manpower;

(iif)Defective design resulting in substantial corrective works in design and/or construction;

(iv)Failure to deliver critical outputs due to consultant’s fault or negligence;

(v) Specifying materials which are inappropriate and substandard or way above acceptable standards leading to
high procurement cost;

(vi) Allowing defective workmanship or works by the Contractor being supervised by the Consultant.

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer,
supplier, or distributor arising from his fault or negligence and/or unsatisfactory or inferior quality of goods, vis-
a-vis as laid down in the contract.

(16) Willful or deliberate abandonment or non-performance of the project or Contract by the Contractor
resulting in substantial breach thereof without lawful and/or just cause.

CATEGORY OF OFFENCE:-

(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First degree of offence.
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a particular
Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the concerned
Bidder or prospective Bidder shall also be forfeited.
PENALTY FOR OFFENCE:-
(For committing First degree of offence: Disqualifying a Bidder from participating in any procurement
process under West Bengal Forest Development Corporation Limited up to 2 (two) years.
(1) For committing Second degree of offence: Disqualifying a Bidder from participating in any
procurement process under the West Bengal Forest Development Corporation Limited up to 3 (three) years.

11. Earnest Money Deposit (EMD):

a) Earnest Money payment:
i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through
ICICI Bank Payment gateway.
ii. RTGS/NEFT in case of offline payment through bank accounts in any bank.

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to
i. As per existing norms of Government of West Bengal.

c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by
Finance Department, Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016.

d) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in
directly with the help of Digital Signature Certificate.

e) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the
website http:/wbtenders.gov.in as per the 'Date & Time Schedule' stated in this N.1.T. (Details of which has been
narrated in 'Instruction to Bidders')

12. Opening of Tender:

(@) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized
representative, as per the Date & time Schedule mentioned in NIT.

(b) Prospective Tenderers or their authorized representatives may be present during the opening process.

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be
opened.

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present
Invitation of Tender, no cost of Tendering shall be reimbursable by the Government. The Ex-officio
Manager, Green Project Wing, WBFDCL and Divisional Forest Officer, Malda Division, reserves the
right to reject any tender or all Tenders without assigning any reason whatsoever and is not liable for




any cost that might have incurred by any Tenderer at any stage of Tendering.

(e) The acceptance of the tender rests with the The Ex-officio Manager, Green Project Wing, WBFDCL
and Divisional Forest Officer, Malda Division who does not bind himself to accept the lowest tender
and reserves to himself the authority to reject any or all the tenders received without assigning any
reason thereof.

(f) The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. before
submitting e-Tender and satisfy himself/herself regarding the condition and nature of works and
ascertain difficulties that might be encountered in executing the work, carrying materials to the site of
work, availability of drinking water and other human requirements & security etc. Work on river banks
may be interrupted due to a number of unforeseen reasons e.g. sudden rises in water levels, inundation
during flood, inaccessibility of working site for carriage of materials. Engineer-in Charge may order
the contractor to suspend work that may be subjected to damage by climate conditions. No claim will
be entertained on this account. There may be variation in alignment, height of embankment or depth of
cutting, location of revetment, structures etc. due to change of topography, river condition and local
requirements etc. between the preparation and execution of the scheme for which the tendered rate and
contract will not stand invalid. The Contractor will not be entitled to any claim or extra rate on any of
these accounts.

13. The selected Contractor must arrange to procure all materials required for the proper completion of the work
(as per the Technical Specifications of the tender document). The Employer will not on any account be
responsible for procuring the same.

14.The selected contractor shall apply to The Ex-officio Manager, Green Project Wing, WBFDCL and
Divisional Forest Officer, Malda Division, W.B. for seeking permission for utilization of land at the close
proximity of the site for arranging required (if any) plant & machineries, store of materials, labour shed,
laboratory etc. at his own cost and responsibility. All such temporary shed etc. shall have to dismantle and all
debris etc. cleared from site post completion of the work or as directed by the The Ex-officio Manager, Green
Project Wing, WBFDCL and Divisional Forest Officer, Malda Division. Once an order to the effect is issued
from the The Ex-officio Manager, Green Project Wing, WBFDCL and Divisional Forest Officer, Malda
Division, W.B. in this regard, it shall be brought to effect by the contractor without contest.

15.Validity of Bids:
Generally, Bids will be valid for 120 days from the date of opening of the financial proposal. However,

extension of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to
obtaining a written confirmation of the contractor/bidder(s) to that effect Withdrawal of e-Tender once the bid
has been submitted online and after passing of end date for submission which has been accepted for further
processing is not allowed. EMD will be forfeited by GPW and the bidder/contractor penalized in terms of
provisions in the notice of the tender (SI. 10 of ITB).

16.Verification of credentials/onsite projects:

Before issuance of the work order, the Tender Accepting Authority may verify the credential and other
documents of the lowest Tenderer if found necessary. After verification, if it is found that such documents
submitted by the lowest Tenderer is either manufactured or false in that case, work order will not be issued in
favour of the Tenderer under any circumstances and legal action will be taken against him.

17. Cancellation of Tender :

The The Ex-officio Manager, Green Project Wing, WBFDCL and Divisional Forest Officer, Malda Division,
W.B. reserves the right to cancel this N.I.T. due to unavoidable circumstances and no claim in this respect will
be entertained.

18. Security Deposit:

While making any payment to the contractor whose tender has been accepted for work done under the contract,
the authority making payment shall deduct such sum which together with the Earnest Money already deposited
and converted into security deposit, shall amount to 10% of the value of works executed at the material point of
time and paid during the progressive running accounts bills, so that total deduction together with Earnest Money
constitute 10% of the tendered value of work actually done.




In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such
additional amount is to be deposited for all such excess/ and supplementary works beyond the tendered amount
before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government under the terms of the
contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of
tendered amount due to any reason whatsoever, such additional earnest money shall be deemed to have been
converted into security and further deductions from progressive bills shall be made, taking into consideration the
enhanced component of earnest money so converted into security.

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a
Scheduled Bank, valid up to the date of completion of work, shall be obtained from the successful bidder, if the
accepted bid value is 80% or less than the estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of
LoA or the time period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance Security along with Security
Deposit lying with the WBFDC Ltd. shall be forfeited at any time during the pendency of contract period as per
relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as
per relevant clauses of the contract will in no way be affected/ altered by this Additional Performance Security.

19.Deduction of Taxes Etc:
Deduction of Income Tax & other taxes from the Contractors Bill will be made as per existing govt. rules.

20.Removal of Discrepancy:
If any discrepancy arises between two similar clauses on different notification, the clause as stated in later
notification will supersede former one in following sequence:-
a. Form of Agreement
N.L.T.
Technical Specifications
General Terms and Conditions
Relevant PWD(W.B.) Schedule of Rates
Instructions to Bidders

Sh o 0o O T

21. Canvassing in connection with the tender is strictly prohibited.

22.Site of work and necessary drawings may be handed over to the successful Tenderer along with the work
order or in a phase wise manner as deemed fit by the Ex-officio Manager, Green Project Wing, WBFDCL and
Divisional Forest Officer, Malda Division. No claim in this regard will be entertained.

23. The successful Tenderer will have to start the work as per the work order to commence the work.

24. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising
out for modification of the work, due to non-delivery of the possession of site and / or modification of work etc.

25. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that
LTI (Loss of time due to injury) is zero.

26. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division.

27. No tenderer shall be deemed to be fit for consideration unless the tender documents are fully and completely



filled in. All information that may be asked from the Tenderer must be unequivocally furnished. The eligibility
of a Tenderer will be ascertained on the basis of the documents submitted by a Tenderer in support of eligibility
criteria. If any document submitted by a Tenderer is found to be incomplete/incorrect/ manufactured / fabricated
or false, his Tender will be out rightly rejected at any stage and legal action will be taken against him.

28. A Tenderer is to quote rate in figures as well as in words, his rates in the BOQ as applicable in his cases

29. In the event of a tender being submitted by a firm, it must be signed by a member or members of the firm
having legal authority to do so and if called for, legal documentations in support thereon must be produced for
inspection and in the case of a firm carried out by one member or a joint family it must disclose that the firm is
duly registered under the Indian Partnership Act.

30.The Tenderer must sign at the bottom of each page of the tender documents as a proof of acceptance of
terms and conditions of the Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be
duly signed.

31. It must be clearly understood that the quantities of the various items indicated in the schedule or probable
items are approximate only and may be appreciably increased or decreased during actual execution. The
contractor shall remain effected by alteration.

32. The successful tenderer shall have to comply with the provision of the Minimum Wages Act, 1948 (d) and
the subsequent amendments thereof.

33. Work order will be issued subject to availability of fund, administrative approval and financial sanction from
the competent authority.

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION IS
OBSERVED DURING THE COURSE THE TENDER ACCEPTING AUTHORITY MAY REFER TO THE
APPROPRIATE HIGHER AUTHORITY OF WEST BENGAL FOREST DEVELOPMENT CORPORATION
LIMITED IN DECIDING ON THE RATE REVISIONS (IF NEEDED).

Ex-Officio Manager
Green Project Wing, WBFDC Ltd. &
Divisional Forest Officer
Malda Division

Memo No. 2628/ 28-99 Dated, Malda, the 01.08/2023

Copy forwarded for kind information to: -
1) The Managing Director, West Bengal Forest Development Corp. Ltd.
2) The General Manager, West Bengal Forest Development Corp. Ltd.
3) Additional Divisional Forest Officer, Malda Division.
4) The Guard File
5) Revenue Section, Malda Division
6) Notice Board

Ex-Officio Manager
Green Project Wing, WBFDC Ltd. &
Divisional Forest Officer
Malda Division



Section — B
FORM-I
APPLICATION
(To be submitted in the original letterhead of The Firm/Company)

To,

Ex-Officio Manager,

Green Project Wing, WBFDC Ltd. &
Divisional Forest Officer

Malda Division

Subject: Name of the Work with Tender reference no.

Reference: (N.I.T No.)

Dear Sir / Madam,
Having examined the Statutory, Non-statutory and NIT documents; I/We hereby submit all the necessary
information and relevant documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms
for application and for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

I/We understand that
(a) Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract
bid under this project
(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender without
assigning any reason.

The application is made by me/us on behalf of in the capacity of
duly authorized to submit the tender.

Enclosure:
(1) Technical Proposal (Envelop-1/Folder)
(2) Financial Proposal (Envelop-2/Folder)

Date:

Authorized signatory of the firm/company:
Title & Capacity of the officer:
Name of the Farm with Seal:




Section-B
FORM I
(TO BE FILLED UP BY TENDERER)
(To be submitted in the original letterhead of The Firm/Company)

To,
Ex-Officio Manager,
Green Project Wing, WBFDC Ltd. &
Divisional Forest Officer
Malda Division

Dear Sir/ Madam,

Ref:-
Tender Reference NO. ......ocoeevvieeiviic e,

1. I/We refer to the tender notice issued by you for the work of ..................ol, in
division vide tender reference no. mentioned above.

2. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects

of tender conditions, subject above, I/ We hereby agree, should this tender be accepted in whole or in

part, to:

(a) Abide by and fulfill all the terms and provisions of the said conditions annexed hereto;

(b) Complete the works within.................... days.

3. 1/ We have deposited the earnest money of Rs. only which, I/ We note that deposited

EMD, will not bear any interest and is liable for forfeiture-
(M If our offer is withdrawn within the validity period of acceptance.
(i) If the contract is not executed within 7 days from the date of receipt of the letter of

acceptance. Or

(iii) If the work is not commenced within 7 days after issue of work order/ handing over of

the site whichever is later.
4. 1/ We understand that you are not bound to accept the lowest or any tender you receive.

Yours faithfully,

SIGNALUNE. ..o
DeSIgNAtion: ......cccovevirerreeee e
Address PSPPSR PR PRTTT

Name of Proprietor/Partners/Directors of the Firm/Company:
1)
2)




Section — B
FORM — Il
STRUCTURE AND ORGANISATION
(To be submitted in the original letterhead of The Firm/Company)

A.1. Name of the applicant (Tenderer):

A.2. Office Address:

Telephone No.:
Fax No.: e-mail:
A.3. Name and address of Bankers:

A.4. Attach an organization chart showing the structure of the company with names of key personnel and
technical staff with Bio-data

Date:

Authorized signatory of the Firm/Company:
Title & Capacity of the officer:
Name of the Firm with Seal:

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation



List of Projects completed that are similar in nature to the Works
(To be submitted in the original letterhead of The Firm/Company)

FORM IV
EXPERIENCE PROFILE

Name of | Name, Name of | Contract | Percentage | Original | Original Actual Actual Reasons
the Location | Authorised | price in of date of date of date of date of for delay
Employer and Supervisor | Indian | participation | starting | completion | starting | completion in
Nature with Rupees | of company work of work of of work | completion
of Work | designation work
Note: a) Certificate from the employer to be attached

b) Non-disclosure of any information in the schedule will result in disqualification of the firm.

Authorized signatory of the Firm/Company

Title and capacity of the Officer

Name of the firm with seal




0

(1

(1)

(V)

(V)

Date:

Authorized signatory of the Firm/Company:
Title & Capacity of the officer:

Section-B

AFFIDAVIT - Y
(To be furnished in Non-judicial stamp paper of appropriate value duly notarized)

I, the undersigned do certify that all the statements made in the attached documents are true and correct.
In case of any information submitted, proved to be false or concealed, the application may be rejected
and no objection/claim will be raised by the undersigned.

The undersigned also hereby certifies that neither our

Firm/Company nor any of constituent partners had been
debarred to participate in tender by State/ Central Government, State /Central Government undertaking,
Statutory/ Autonomous bodies constituted under the Central/ State statute in favour of whom
credentials are preferred by the undersigned towards eligibility criteria claim; during the last 5 (five)
years prior to the date of publication of this N.I.T.

The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish
pertinent information as deemed necessary and/or as requested by The Ex-officio Manager, Green
Project Wing, WBFDC Ltd. and Divisional Forest Officer, Malda Division, herein referred to as the
Tender Inviting & Accepting Authority, to verify this statement.

The undersigned understands that further qualifying information may be requested and agrees to furnish
any such information at the request of the Tender Inviting & Accepting Authority.

Certified that | have applied in the tender in the capacity of individual/as partner of a firm & | have not
applied severally for the same job.

Name of the Firm with Seal:




1. Drawi

GENERAL TERMS & CONDITIONS OF CONTRACT

ng / Map:

The work is to be carried out in accordance with drawings / maps (if any) related to these contract and
specification, the priced schedule of probable items with approximate quantities and directions or instructions
which may be issued by the Employer or his Representative from time to time during the execution of the

contract.

2. Interpretations:
In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the
following words shall have the meaning herein assigned to them except where the subject of context otherwise

requires:

1)

1)
1)

V)

(V)

Vi)
(VI

(1X)

(X)

(XI)
(X1

(X11)

(XIV)

The term EMPLOYER/AUTHORITY shall mean The Ex-officio Manager, Green Projects Wing,
WBFDCL. and Divisional Forest Officer, Malda Division, West Bengal, and include its successor and
assigns or the Officers authorized to deal with any matters which those presents are concerned on its
behalf.

The term REPRESENTATIVE shall mean Authorized Official of The Ex-officio Manager, Green
Projects Wing, WBFDCL and Divisional Forest Officer, Malda Division, West Bengal.
CONTRACTOR shall mean the firm or company or person whose tender has been accepted by the
employer and includes his (their) heirs, legal representative assigns and successors.

IV)  SITE shall mean the site of the contract work including any erections thereof and any other land
adjoining thereto (inclusively as aforesaid allotted by the Employer for the contractor’s use).

This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the
general instructions to the Contractor, the specifications, the drawings / maps and correspondences by
which the contract is added, amended, valued of modified in any way by mutual consent.

ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns
Insolvency Act or the Provincial Insolvency Act or any amending statutes.

THE WORKS shall mean the work or works to be executed or done under this contract.

The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in NIT and any
modifications of them approved by the Employer or any further Working drawings/maps or sketches by
the Employer or any further working drawings/maps or sketches which may be furnished or approved
in writing by the Employer.

The SPECIFICATION shall include the plantation specification and general specifications forming part
of this contract.

The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities
as specified and forming part of contract.

The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced.

NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed
characters sent (unless delivered personally) or otherwise proved to have been received by Registered
Post to the last known private or business address as registered office of the addressee and shall be
deemed to have been received when in the ordinary course of post it would have been delivered. If the
employer feels that the contractor (who has signed the agreement) should himself come & personally
meet to the employer for necessary discussion in connection with the work; he must contact personally.
In case the contractor (not his authorized person) does not meet personally and intentionally avoids or
do not reply the letter, the matter will fall under the breach of the contract. The work progress should be
in the proportionate of the time frame set forth for the completion of the works.

The term APPROVED, DIRECTED or SELECTED mean the approval direction or selection of the
Employer and where ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items
is as the risk of the contractor. COMPLETION shall mean that the plantation in the opinion of the
Tender Inviting Authority; completed in all respect.

WORDS imputing persons include Firms and Corporation, words imputing the singular only also the
plural and vice/versa where the context so requires.



3. Scope of works:

Scope of work/supply includes furnishing all materials, labour, tools, machinery and equipment and
management necessary for and incidental to the completion of the work. Mechanisation as approved by the
Employer is preferred. All work during its progress and upon completion shall conform to lines as shown on the
drawing/map furnished by the employer. Should any details essential for efficient completion of the work be
omitted from the drawings/maps and specifications it shall be the responsibility of the Contractor to inform the
Employer and to furnish and install such details with their concurrence, so that upon completion of the proposed
work the same will be acceptable and ready for use. The Tenderers are to note that the scope of work as
mentioned may be reduced to any extent which is absolutely at the discretion of the Employer. This reduction of
the extent of work should not be a criterion for extra claim in respect of materials stored, establishment and cost
incurred or any other losses occurring out of these causes. The Contractor shall carry out and complete the works
in every respect in accordance with this contract and in accordance with the directions and to the satisfaction of
Employer who shall be the final authority. The Employer may in their absolute discretion issue further area
drawings/maps and /or written instructions, details, direction and explanations which are hereafter collectively
referred to as the Employer’s instructions in regard to:

a) The variation or modification of the design, quality or quantity of works or the addition or omission or
substitution of any work.

b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or Drawings/Maps and/or
Specifications.

c) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other
materials thereof.

d) The demolition, removal and/or re-execution of any work executed by the Contractor.

e) The dismissal from the work of any person employed thereupon.

f) The opening up for inspection of any work covered up.

g) The rectification and making goods of any defects under Clause hereinafter and those arising during the
maintenance period (retention period).

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s
instructions provided always that verbal instructions, directions and explanations given to the Contractor or his
representative upon the works by the Employer shall, if involving a variation, be confirmed in writing by the
contractor within seven days. No work, for which rates are not specifically mentioned in the priced schedule of
quantities, shall be taken up without written permission of the Employer. Rates of items not mentioned in the
Priced Schedule of Quantities shall be fixed by the Employer, as provided in Clause VARIATION. If complete
with the Employer’s instructions as aforesaid involves work and/or loss beyond that contemplated by the
Contract then, unless the same were issued owing to some breach of this contract by The Contractor, the
Employer shall pay to the Contractor the price of the said work an extra to be valued as hereinafter provided and
for loss.

4. Variations:

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more
representative of Employer whom the Employer may for that purpose appoint, shall be bound to add or omit
from or vary the works shown upon the Drawings/Maps or described in specification or included in the Schedule
of Quantities but the Contractor shall make no addition, omission or variation without such authorization or
direction. A verbal authority or direction by the Employer, if confirmed by the Contractor in writing within
seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed by the Contractor on specific direction
on the Authority of Employer as herein mentioned any variation i.e. additions, omissions or substitutions shall
vitiate the Contract. The employer may order to plant one species instead of another species (mentioned in
specification), wherever necessary, the contractor will be bound to do such work(s) on same schedule rates. If
the employer feels that the whole or part of works of any item of estimate is to be done departmentally, or nature
of work is changed such conditions shall be acceptable for the contractor. The rates of items not included in the
Schedule or Quantities shall be settled by the Employer in accordance with the following rules:



(a)For the rates for the additional, altered or substituted work for items mentioned in the tender, the tender at
quoted rates will be applicable.

(b) For the rates for the additional, altered or substituted work for items not mentioned in the tender, the
Contractor shall, within 7days of the date of receipt of the order to carry out the work, inform the Employer of
the rates which it is his intention to charge for such class of work, supported by required documents, vouchers
etc. and analysis of rates claimed and the Employer shall determine the rates on the basis of the prevalent market
rates and certify for the payment accordingly. The analysis shall be prepared on the basis of actual cost of
materials and labour plus 10 (ten) per-cent to cover overhead supervision and profit etc. However, the Employer,
by notice in writing, will be at liberty to cancel their order to carry out such work and arrange to carry out as
they may consider advisable. But under no circumstances, the Contractor shall suspend the work on the plea of
non-settlement of the rates of item falling under this clause.

(c) Where extra work cannot be properly measured or valued, the Contractor shall be allowed day work price as
the net rates stated in the Tender or the schedule of quantities, if not so stated, then in accordance with local day
work rates and wages for the district provided that in either case vouchers specifying the daily time(and if
required by the Employer the workman’s names) and materials used be delivered for verification to the
Employer at or before the end of the work following that in which the work has been executed.

(d) As regards determination of the rates, the decision of the Employer shall be accepted as final. No
supplementary items shall be taken up for execution except with prior written approval of the employer. The
Employer is not bound to recognize the cost of materials furnished in vouchers and in case the market value of
such materials, found to be lower than the depicted in the vouchers the Employer at their discretion will fix the
price of such materials based upon market value. The contractor may be asked to produce original bills and /or
Cash Memos in respect of purchases of such materials from market. Bills and Cash Memos in this regard shall
not be entertained unless purchases are affected from registered regular merchants engaged in the trade of such
items.

5. Deviations :
No deviation from the contract will on any account be allowed unless an order in writing is obtained from the
Employer.

6. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out, and note
carefully the area restrictions and obtain for themselves at their own responsibility all the information which
may be necessary for the purpose of the successful execution of the contracted work. They must also make
themselves conversion with all the local conditions, means of access to the site of work, transport facilities and
character of the work, the supply of materials, conditions affecting labour and other matter that may affect their
tender. Employer does not undertake any responsibility, to obtain any concessions, permission from the owner
of the adjoining plot or from other party in respect of any allowance, access, encroachments etc. whether for the
facility of the works or otherwise. No claim therefore will be entertained should be Contractors have failed to
comply with this condition. All equipment required to be maintained are to be kept free from damages due to
operation connection with the work. The site shall be made available to the Contractors in the present condition.
Site organization within this site boundary shall be the responsibility of the Contractors.

7. Persons Tendering shall visit SITE Etc.
Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and

requirements of the case, facilities of transport, conditions affecting labour and materials and removal of
rubbish, cost of carriage freight and other charges and shall allow for in their tenders for any special difficulty in
carrying out the work.

8. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper execution of the
work according to the intent and meaning of the drawings/maps, schedule of probable items with approximate
quantities, specifications taken together whether the same may or may not be particularly shown or described
there in provided that the same can reasonably be inferred therefore and if the Contractor finds any discrepancy



therein, he will immediately refer the case in writing to the Employer whose decision shall be final and binding
on the parties. Figures dimensions shall be followed in; preference to scale. The Employer shall on no account
be responsible for the expense incurred by the Contractor for hired ground or water obtained from elsewhere.
The quantities given in the schedule of quantities are only indicative being based on preliminary design and are
liable to modification in the final design. The schedule of items and quantities include so far as can at present be
determined, every materials which the Contractor is likely to be called upon to perform or supply. The rate
quoted against individual item will be inclusive of everything necessary to complete the said items of the work
within the contemplation of the contract and beyond the unit prices no extra payment will be allowed for
individual or contingent work, labour and /or materials inclusive of all taxes and duties whatsoever except for
specific items, if any, stipulated in the tender documents. The Contractor shall supply, fix and maintain at his
own cost during the execution of any work necessary for alignment watching required not only for the proper
execution and protection of the said work, but also for the protection of adjacent trees or plants and the safety of
any adjacent roads, houses etc. The Contractor, shall at all times give access to staffs employed by the Employer
or any man deployed on the plantation site/adjacent forest areas and to allow such deployed staffs with proper
identity for watch & patrolling duty or any other entrusted job.

9. Protective Measures:

The Contractor from the time of being placed in possession of the site must include for watching and protecting
the work, the site and surrounding property during their working hour. The Contractor shall indemnify the
Employer against any possible damage to the adjoining forest areas, trees, roads, or wild animals during
execution of the work.

10. Access:

The Employers/His Authorised Representatives shall at all times have free access to the work site/and or other
places where materials are being prepared for the contract and also to any place the materials are lying or from
who they are being obtained and the Contractor shall give every facility to the all of them and their
representatives necessary for inspection and examination and test of the materials and workmanship. Except the
representatives of Public Authorities no person shall be allowed on the work at any time without the written
permission of the Employer. If any work is to be done at a place other than the site of the work, the Contractor
shall obtain the written permission of the Employer for doing so.

11. Quality of Materials & Workmanship:

All the works specified and provided for in the specification or which may be required to be done in order to
perform and complete and part thereof shall be executed in the best and most workmanlike manner with
materials to the best and approved quality of the respective kinds in accordance with the particulars contained in
and implied by the specification and as represented by the drawings/maps or according to such other additional
particulars and instructions as may from time to time be given by the Employer during the execution of the work
and to their entire satisfaction.

12. Removal of Improper Work:

The Employer shall during the progress of the work have power to order in writing from time to time for the
removal of Improper work within such reasonable time as may be specified in the order of any materials or
system of planting which in the opinion of the Employer are not in accordance with the specifications or their
instructions, and the Contractor shall forthwith carry out such an order. The Employer shall have the power to
employ and pay other persons to carry out the same and all expenses consequent thereon or incidental there to as
certified by the Employer shall be borne by the Contractor or may be deducted by the Employer from any money
due or that may become due to the Contractor. No certificates which may be given by the Employer in these
respects shall relieve the Contractor from his liability in respect of unsound work of unskilled workers.

13. Contractor’s Employees:

The Contractor shall keep for the full time qualified engineers and skilled supervisors defined in the ITBA and
approved by the Employer, assisted with adequate staff constantly on the work, who will be responsible for the
carrying out of the work to the true meaning of the specifications and schedule and quantities and instructions



and directions given to him by the Employer. Any directions or instructions given to him in writing shall be held
to have been to the Contractor officially.

The Employer/Authorized representative will have at all times access to the work site for inspection and
examination of the work and materials proposed to be used. Authorised representatives of the Contractor shall
have power of Attorney for receiving materials, cheque, signing measurement book etc. Any Supervisor,
foreman, labour or other persons employed on the work by the contractor who fails or refuses to perform the
work in the manner specified herein shall be discharged immediately and such person shall not again be
employed on the work. When required in writing by the Employer the Contractor shall discharge any person(s)
who is in their opinion incompetent, disorderly or otherwise unsatisfactory. Such Discharge shall not be the
basis of any claim for compensation or damages against the Employer or any of its officers or employees.

The Contractor shall employ local labourers of adjoining forest areas and members of adjoining FPC (Forest
Protection Committee) and EDC if they want to carry out planting works in that particular planting site. No
labour shall be employed on the work who is below the age of eighteen years and who is not an Indian National.
If female labour is engaged the Contractor shall make necessary provision for safeguarding small children and
keeping them clear of the site of operations. The Contractor shall at his own expenses provide or arrange for
provision of foot-wear for any labour doing the any specific work. Any labourer supplied by the Contractor to be
engaged on the work on daily work basis either wholly or partly under the direct order or control of the
Employer or their representative shall be deemed to be a person employed by the Contractor. The Contractor
shall comply with the provisions of all labour legislation including the requirements of payment of wages Act.
1936, minimum wages Act, 1948 and Workman’s Compensation Act the rules framed there under and
modifications thereof in respect of men employed by him in carrying out the contract. It shall be the
responsibility of the Contractor to see that any sub-contract under him, similarly complies with the above
requirements. (The Employer shall not however recognize any sub-contract or sub-contractor).

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen
and all costs and expenses as may be incurred by the Employer in connection with any claim that may be made
by any workman. The Contractor shall arrange to provide first aid treatment to the labourers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works, report such accident to the Employer and also to the competent authority where such
report is required by law.

14. Working Hours:
Each shift shall be at least of eight hours duration and that the work must be completed within the time specified
in the tender document. Work shall also be done on Sundays and Holidays with prior permission of the
respective authority.

15. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to
make their own arrangement for carrying water at the work site.

16. Clearing Away:
All rubbish and superfluous materials either from Contractor’s own work or from works of other agencies shall
be removed from the plantation site on completion to the satisfaction of the Employer.

17. Contractor Not To Sublet:
The Contractor shall not without the written consent and approval of the Employer assign the agreement or
sublet any portion of the work.

18. Agreement:
The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all other costs
connected with execution of such agreement shall be borne by the successful Tenderers.

19. Defect Liability Period:

If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy
any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water



pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground
contiguous to the premises, on which the work or any part of it is being executed, or if any damage shall happen
to the work from any cause whatsoever or any imperfection become apparent in it at any time whether during its
execution or within a period of three months or six month or one year or three years or five years, as the case
may be (depending upon the nature of the work as described in the explanation appended hereto) hereinafter
referred to as the Defect Liability Period, from the actual date of completion of work as per completion
certificate issued by the Ex-officio Manager, Green Projects Wing, WBFDC Ltd. & Divisional Forest Officer,
Malda Division the contractor shall make the same good at his own expense, or in default, the Ex-officio
Manager, Green Projects Wing, WBFDC Ltd. & Divisional Forest Officer, Malda Division may cause the same
to be made good by other workmen and deduct the expense (of which the certificate of the Ex-officio Manager,
Green Projects Wing, WBFDC Ltd. & Divisional Forest Officer, Malda Division shall be final and binding on
all concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time
thereafter become due to the contractor from the Green Projects Wing, WBFDC Ltd. or from his security
deposit, either full, or of a sufficient portion thereof and if the cost, in the opinion of the Ex-officio Manager,
Green Projects Wing, WBFDC Ltd. & Divisional Forest Officer, Malda Division (which opinion shall be final
and conclusive against the contractor), of making such damage or imperfection good shall exceed the amount of
such security deposit and/or such sums, it shall be lawful for the Green Projects Wing, WBFDC Ltd. to recover
the excess cost from the contractor in accordance with the procedure prescribed by any law for the time being in
force.

20.Materials:

The selected Contractor must arrange to procure all materials required for the proper completion of the work.
The Employer will not on any account be responsible for procuring the same. The non-availability of the above
materials shall not in any way be considered to be an excuse for the extension of time.

21. Method of Measurement:

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of the work
produced in accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of
any disputes with regard to the measurement of work executed the decision of the Employer shall be final and
binding.

22. Earnest Money & Security Deposit:
a) Earnest Money payment:
i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through
ICICI Bank Payment gateway.
ii. RTGS/NEFT in case of offline payment through bank accounts in any bank.

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be

according to
i. As per existing norms of Government of West Bengal.

Security Deposit

While making any payment to the contractor whose tender has been accepted for work done under the contract,
the authority making payment shall deduct such sum which together with the Earnest Money already deposited
and converted into security deposit, shall amount to 10% of the value of works executed at the material point of
time and paid during the progressive running accounts bills, so that total deduction together with Earnest Money
constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such
additional amount is to be deposited for all such excess/ and supplementary works beyond the tendered amount
before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government under the terms of the
contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of
tendered amount due to any reason whatsoever, such additional earnest money shall be deemed to have been



converted into security and further deductions from progressive bills shall be made, taking into consideration the
enhanced component of earnest money so converted into security.

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a
Scheduled Bank, valid up to the date of completion of work, shall be obtained from the successful bidder, if the
accepted bid value is 80% or less than the estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of
LoA or the time period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance Security along with Security
Deposit lying with the GPW/WBFDC Ltd. shall be forfeited at any time during the pendency of contract period
as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as
per relevant clauses of the contract will in no way be affected/ altered by this Additional Performance Security.

23. PAYMENT:

No running account bill payment shall be normally made for works less than 30 (Thirty) percent of Tendered
Value or up to Rs 25.00 lakh, whichever is less, till after the whole of the work shall have been completed and
certificate of completion given. For works of tendered value above Rs 25.00 lakh, for running account bill
payment, the contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to receive a
payment proportionate to the part thereof, approved and passed by the
Ex-officio Manager, Green Projects Wing, WBFDC Ltd. & Divisional Forest Officer, Malda Division, whose
certificate of such approval and passing of the sum so payable shall be final and conclusive against the
contractor. But all such intermediate payments shall be regarded as payments by way of advance against the
final measured bill payment only and not as payments for work actually done and completed, and shall not
preclude the bad, unsound, and imperfect or unskillful work which is to be removed and taken away and
reconstructed, or re-erected or to be considered as an admission of the due performance of the contract, or any
part thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine or affect in any way
the powers of the Ex-officio Manager, Green Projects Wing, WBFDC Ltd. & Divisional Forest Officer, Malda
Division under these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the contractor
within one month of the date fixed for completion of the work, otherwise the Ex-officio Manager, Green
Projects Wing, WBFDC Ltd. & Divisional Forest Officer, Malda Division’s certificate of the measurement and
of the total amount payable for the work accordingly shall be final and binding on
all parties.

While making any payment to the Contractor, initially only 80% of approved bill amount will be paid. The
contractor shall have to make full payment of applied GST on approved bill amount and the contractor shall
have to submit the GSTR-1 and GSTR-3B against paid GST. Once WBFDCL is able to take input tax credit in
GSTR-2B then immediately the contractor will get balance 20% of approved bill amount. If the contractor fails
to deposit the GST amount of approved bill / doesn’t submit GSTR-1 and GSTR-3B, withheld 20% of approved
bill amount will be forfeited.

24. Final Payment:

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to the Ex-
officio Manager, Green Projects Wing, WBFDC Ltd. & Divisional Forest Officer, Malda Division and within
14 (Fourteen) days of receipt of such notice, the Ex-officio Manager, Green Projects Wing, WBFDC Ltd. &
Divisional Forest Officer, Malda Division shall inspect the work, and if there is no defect in the work, he/she
shall furnish to the contractor a final certificate of completion. Otherwise, a provisional certificate of physical
completion indicating defects (a) to be rectified by the Contractor and/or (b) for which payment will be made at
reduced rates, shall be issued. Such reduced rate is to be imposed with the approval of Ex-officio General



Manager, Green Projects Wing, WBFDC Ltd. Final Payment will be subject to availability of fund,
administrative approval and financial sanction from the competent authority.

25. Substitution:

Should the Contractor desire to substitute any materials and workmanship, he must obtain the approval of the
Employer, in writing for any such substitution well in advance. Materials designated in this specification
indefinitely by such terms and ‘Equal’ or other Approved etc. shall be considered as coming under the
provisions of this clause as substitutions and no such materials shall be used until specific approved by the
Employer has been obtained in writing.

26. Commencement and Completion of Work:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall be reckoned from the date on which the order to commence work is given to the contractor. The work
shall throughout the stipulated period of the contract be proceeded with all due diligence. Time being deemed to
be the essence of the contract on the part of the contractor, the contractor shall be bound in all cases, to achieve
the ‘Milestones’ as defined and specified in the NIT into various ‘Identifiable and quantifiable work related
stages’ pertaining to the work. In the event of the contractor failing to comply with any of the conditions related
to achieving the ‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month,
he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice
Inviting Tender over the total time allotted for its full completion and in terms of NIT or fails to complete the
work and clear the site on or before the end of contract period or extended date of completion, he/she shall,
without prejudice to any other right or remedy available under the law on account of such breach, pay as agreed
compensation to the implementing Department. This will also apply to items or group of items for which a
separate period of completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived for each month of
delay to be computed on per day basis subject to the ceiling limit of security deposit already withheld or due to
be withheld during imposition of the said clause and minimum payable compensation equivalent to the Earnest
Money deposited (EMD).

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed
10% of the tendered value of work or the tendered value of the item or group of items of the work, for which a
separate period of completion is originally given. The amount of compensation may be adjusted or set-off
against any sum payable to the
contractor under this contract, if the contractor catches up with the progress of work subsequently, part or full of
the desired progress as per the contract in accordance with the decision of the Tender Accepting Authority,
under powers delegated by Government to be communicated by the Employer, the withheld amount shall be
released. However, no interest, whatsoever, shall be payable on such withheld amount.

27. Escalation of Prices:

The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension of
time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales
tax, Octroi etc.

28. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons/labourers, animals or things, and for all damage to
the plantation/or adjacent forest property which may arise from the operations or neglect of himself or of any
sub-contractor or of any of his sub-contractor’s employees, whether such injury or damage arises from
carelessness, accident or any other cause whatever in any way connected with the carrying out of his contract.
This causes shall be held to include, internals, any damage to plantation, whether immediately adjacent or
otherwise and any damage to roads, footpaths, bridges or ways forming the subject of this contract by frost, rain,
wind or other inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising
from any such injury or damage to persons or property as aforesaid and also in respect of any claim made in
respect of injury or damage under any acts of Government or other wise and also in respect of any award or
compensation or the Contractor shall restore and repair all damage of every sort mentioned in this clause so as to
deliver up to the whole of contract works complete and perfect in every respect so as to make good or otherwise



satisfy all claims for damage to the property of the third parties. The contractor shall indemnify the Employer
against all claims which may made against the Employer by any member of the public or other third party in
respect of anything which may arise in respect of the works or in consequence thereof and shall at his own
expense arrange to effect and maintain, until the completion of the contractor with any approved Insurance
Company, a policy of insurance in the joint policy or policies with the Employer from time to time during the
currency of this contract, and shall duly and punctually pay the premium payable thereof and if so required
produce receipts for such payments, for the inspection of the Employer. The Contractor shall also indemnify the
Employer against all claims which may be made upon the Employer, whether under the workman’s
Compensation Act or any other Stature in force during the currency of this contract or common law in respect of
any injury to any of the contractor’s or /and sub-contractor workmen or labour and shall at his own expense
effect and maintain until the completion of the contract, with the approved Insurance Company a policy of
Insurance in the joint names of the Employer and the Contractor against sub-risks and deposit such policy or
policies with the Employer from time to time during the currency of this contract. The Contractor shall be
responsible for anything which may be excluded from the Insurance Policies above referred to and also for all
other damage to any property arising out of an incidental to the negligent or defective carrying out of this
contract. The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses arising
out of any claims or proceeding and also in respect of any award of compensation of damages arising therefore
the Employer shall be at liberty and have the power to deduct the amount of any damages, compensation costs,
charges and expenses arising or to become due or to become due to the Contractor. The Contractor shall on
signing the contract, issue the works and keep them insured (the works and keep them insured) until the
Completion of the contract against loss or damage by the fire and /or earthquake with any approved Insurance
Company in the joint name of the Employer and the Contractor for the full amount of the contract and for any
further sum if called upon to be so by the Employer the premium of such further sum being allowed to the
Contractor as an authorized extra. Such policy shall cover the property of the Contractor or of any sub-contractor
or Employees. The Contractor shall deposit the policy and receipts for the premium with the Employer within 21
days from the date of signing the contract unless otherwise instructed by the Employer. In default of the
Contractor insuring as provide above, the Employer on his behalf may so insure and may deduct the premium
paid from any money due or which may become due to the Contractor. The Contractor shall as soon as the claim
under the policy is settled or the work reinstated by the Insurance Company should they elect to do so, proceed
with all due diligence with the completion of the work in the same manner as through the fire had not occurred
and in all respect under the same conditions of contract. The contract shall in case of rebuilding or reinstatement
after fire shall be entitled to such extension of time for completion as the Employer may deem fit.

29.Termination of Contract by Employer:
If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent
or shall make an assignment or composition of the greater part in number or amount of his creditors or shall
enter into a deed of assignment with his creditors, or (being incorporated company), shall have an order made
against him or pass an affective resolution for winding up either compulsorily or subject to the supervision of the
court or voluntarily, or if the official assignee of the contractor shall repudiate the contract, or if the official
assignee or the liquidator in any such winding up shall be unable within 7 (Seven) days after notice to him
requiring him to do so, to show to the responsible satisfaction of the employer that he is able to carry out and
fulfil the contract and if required by the employer to give security or if the contractor (whether in individual
form or incorporated company) shall suffer any payment under this contract to be attached by or on behalf of
any of the creditors of the contractor or if the contractors shall assign or sublet the contract without the consent
in writing of the employer first obtained if the contractor shall change or encumber this contract or any payment
due to which may become due to the contractor their under or if the employer shall certify in writing of that in
his opinion the contractor :
a) has abandoned the contract, or
b) has failed to commence the work, or has without any lawful excuse under these
conditions suspended the progress of the work for 14 days after receiving from the Employer
written notice to proceed, or
c) has failed to proceed with the work such due diligence and failed to make such due progress as
would enable the work to be completed within the time agreed upon, after receiving from
Employer to employ more men, or,



d) has failed to remove materials from site or to pull down and retained work within 7 days after
receiving from the Employer as written notice that the said materials or work were condemned
or rejected by the Employer under those conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or
things by this contract to be observed and performed by the Contractor for 7 days after written
notice shall have been given to the contract requiring the Contractor to observe or perform the
same, or

1j)] has to the detriment of good workmanship or define of the Employers instruction to the
contrary sub-let any part of the contract.

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days
notice in writing to the contractors, determine the contract, but without thereby affecting the powers of the
employer of the obligations and liabilities of the contractor, the whole of which shall continue to be in force as
fully as if the contractor has not been so determine and as if the works subsequently executed has been executed
by or on behalf of the contractor and further the employer, his agents or representative may enter upon and take
possession of the works and all plants, tools, shades, machinery and other power tools, utensils and materials,
lying upon the premises or the adjoining land or roads and use the same as his own property or may employee
the by means of his own representative and workman in carrying on and completing the work or by employing
any other contractors or other persons or person to complete the work, and the contractor shall not in any way
interrupt, or do any matter or thing to prevent or hinder such other contractor or other person or persons
employed for completing and finishing or using the materials and plant for the work when the works shall be
completed or as soon thereafter as convenient, the employer shall give a notice in writing to the contractor to
remove his surplus materials and plant and should the contractor failed to do so within a period of 14 (Fourteen)
days after receipt thereof by him the employer may sell the same by public auction and shall give credit to the
contractor or for the amount so realised.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or
payable to or by the employer, for the value of the said plant and materials so taken possession of by the
employer and the expense or loss which the employer shall have been put to in getting the work to be so
completed and amount if any owing to the contractor and the amount which shall be certified shall there upon be
paid by the employer as the case may be and the certificate shall there upon be paid by the employer, as the case
may be and the certificate of the employer shall be final and conclusive between the parties.

30. Settlement of Dispute, Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the
specifications, designs, drawings and instruction herein before mentioned and as to the quality of workmanship
or materials used on the work, or as to any other question, claim, rights, matter, or things whatsoever, in any way
arising out of or relating to the contract, design, drawings, specifications estimates, instructions, orders or these
conditions or otherwise concerning the works or the execution or failure or execute the same, whether arising
during the progress of the work or after the completion or abandonment thereof shall be referred to the sole
arbitration of the Chief Executive Officer, Green Projects Wing, WBFDC Ltd.

Ex-Officio Manager
Green Project Wing, WBFDCL &
Divisional Forest Officer,
Malda Division

Signature Not Verified

Digitally signed by AM RASAD
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