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Office of the Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer,                           

Panchet Division, Bishnupur, Bankura 
 
 
 
 
 
 
 
 
 
 
 

E-Tender for Selection of bona-fide persons/agencies/companies, including consortium and partnership firms to 

undertake Carriage of Harvested 2021-22 CFC produce (Project-3) from different felling sites/Mouzas                                               

of Bishnupur Range to Bishnupur Timber Depot under Bishnupur Range of Ex-Officio Divisional Manager, 

WBFDC Ltd. & Divisional Forest Officer Panchet Division, Bishnupur. 
 
 
 
 
 

 

NIT No. WBFOR/PNT/CFC/CRG/BSP-120(e) of 2021-22 
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OFFICE OF THE EX-OFFICIO DIVISIONAL MANAGER , WBFDC LTD. & 

DIVISIONAL FOREST OFFICER 

PANCHET DIVISION  

Satyajit Sarani, Bishnupur, Bankura 

Phone & Fax No. 03244-252189, E-mail: dfopanbis-wb@nic.in, Website:www.bankuraforest.in 
 

 

Memo No. 2778/17-26(T)/21-22                                        ***                                   Date:  26/11/2021 

 

Notice Inviting Tender No. WBFOR/PNT/CFC/CRG/BSP-120(e) of 2021-22 

Tender for Carriage of Harvested 2021-22 CFC produce (Project-3) from different felling sites/Mouzas                                               

of Bishnupur Range to Bishnupur Timber Depot under Bishnupur Range of Ex-Officio Divisional 

Manager, WBFDC Ltd. & Divisional Forest Officer Panchet Division, Bishnupur. 

 

The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, 

Bishnupur, Bankura invites e-tenders for the following work(s) from the eligible 

persons/agencies/companies, including consortium and partnership firms as detailed in the table below. 

[Collection (downloading) and Submission (uploading) of Tender can be made online through the website 

https://wbtenders.gov.in only]. 

 
Carriage of Harvested 2021-22 CFC produce (Project-3) from different felling sites/Mouzas of Bishnupur 

Range to Bishnupur Timber Depot under Bishnupur Range of Ex-Officio Divisional Manager, WBFDC 

Ltd. & Divisional Forest Officer Panchet Division, Bishnupur. 
 

Item of works 

Loading into Truck 

Carriage up to depot from felling site 

Unloading at Depot 

Felling Site 

Mouza –  Siromonipur-104, Kuralbari-103, 

Basudevpur-107, Khuliamuri-126, Harabati-

127, Jamdahara-288, Bhedua-291, 

Kharbaribodni-269, Siromonipur-104 

Location of Depot Bishnupur Timber Depot of Bishnupur Range 

 

Every year Panchet Division executes harvesting operation within the jurisdiction of all Territorial 

Divisions of Central Circle, under Bankura District. The operation is carried out following working plan 

guidelines and in areas handed over by them. So, it is difficult to ascertain beforehand that how much 

areas will be harvested and could be the possible quantity of outturn. It depends upon many factors total 

areas felled, crop density, quality of produce and involvement of concerned JFMCs, apart from timing of 

handing over those areas, local socio-economic conditions climate etc. So, approximation of possible 

outturn can only be done after survey-demarcation and sample plot reports. However, the final quantity of 

Produce becomes certain only when harvesting is over. 

This tender is invited against the work consist of harvesting of CFC produces 2021-22 from various 

felling coupes of  Bankura district and carriage of the same to Bishnupur Timber Depot of Bishnupur Range 

under  Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer,                             

Panchet  Division, Bishnupur, Bankura (or Territorial depots and other suitable locations as directed by 

the undersigned with in those districts), along with I.T.C. and J.P.C. 

 

mailto:dfopanbis-wb@nic.in


Page 3 of 28 
 

 

 

Name of Project 

Estimated 

Amount Put to 

tender (Rs.) 

Amount of 

Earnest Money 

to be deposited 

(Rs.) 

Cost of 

tender 

documents 

(Tender Fees, 

in Rs.) 

Period of 

Completion 

of the work 

Carriage of Harvested 2021-22 CFC 

produce (Project-3) from different 

felling sites/Mouzas of Bishnupur 

Range to Bishnupur Timber Depot 

under Bishnupur Range of Ex-Officio 

Divisional Manager, WBFDC Ltd. & 

Divisional Forest Officer Panchet 

Division, Bishnupur. 

35,95,440.00 

(All statutory 

taxes will be 

paid extra as 

per actuals) 

71,909.00  

(2% of the 

amount put to 

tender) 

NIL 
Within 

31/03/2022 

 

Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, 

Bishnupur, Bankura reserves the right to cancel any work without assigning any reason thereof. 

In the event of e-filling, intending bidder may download the tender documents from the website 

https://wbtenders.gov.in directly with the help of Digital signature Certificate.  Tenderer will select the 

tender to bid and initiate payment modes (vide Finance Department Memorandum no. 3975-F(Y) Dated 

28/07/2016) 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment 

through ICICI Bank Payment gateway. 

ii) RTGS/NEFT in case of offline payment through bank accounts in any bank. 

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to  

i. 4245-F(Y) dated 28th May 2013 issued by Finance Department, Audit Branch, Government of West 

Bengal. 

ii. 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of West 

Bengal. 
 

Schedule of Dates: 
 

Sl.No. Particulars Date & Time 

1 Date of uploading N.I.T. Documents—Online 

(Publishing Date) 

     03.12.2021 at 10.00 AM 

2 Documents download start date (Online)     03.12.2021 at 10.00 AM 

3 Documents download end date (Online)    17.12.2021 at 05.00 PM 

4 Bid submission start date (Online)   03.12.2021 at 10.00 AM 

5 Bid submission closing date (Online)    17.12.2021 at 05.00 PM 

6 Bid opening date for Technical Proposal (Online)    20.12.2021 at 05.00 PM 

7 Date of uploading technically qualified bidders (Online) To be notified in due course 

8 Date of opening Financial Bids (Online) To be notified in due course 

 

Note:  

1) In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid dates, the next working day will 

be treated as scheduled / prescribed date for the same purpose.  

2) The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of exigent 

circumstances like breakdown of communications link or conditions of force majeure. 

3) The Tender Inviting Authority reserves the right to defer the date of opening of   either Technical or Financial Proposal or 

both, if required. 

 

 

https://wbtenders.gov.in/
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INSTRUCTION TO BIDDERS (ITB) 

 

Section – A 

 
1. General Guidance for e-Tendering 

1.1 Instructions / Guidelines for tenderers for electronic submission of the tenders online have been shown in Web site 

https://wbtenders.gov.in 

1.2Registration of Contractors 

Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with the Government e-

Procurement System. 

1.3 Digital Signature Certificate (DSC) 

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for submission of tenders. 

1.4 Collection of Tender Documents 

The contractor can search and download NIT and tender documents electronically from computer once he logs on to the 

website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of collection of tender 

documents. 

1.5 Participation in more than one work 

A prospective bidder shall be allowed in the job either in the capacity of individual or as a partner of a firm or registered 

company.    

2. Submission of Tenders: 

2.1General process of submission: 

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each work, one is 

Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned in the list attached. 

Using the Digital Signature Certificate (DSC), the documents are to be uploaded, virus scanned and digitally signed. Tenderers 

should specially take note of all the addendum/corrigendum related to the tender and upload the latest documents as part of the 

tender. 

2.2Technical Proposal 

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the following in two 

covers (folders). 

 

A. Technical File (Statutory Cover) containing 

 

i.  NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder). 

ii. Section B (Form I, Form II, Form III, Form IV and AFFIDAVIT – Y) 

(to be submitted in “FORMS” Folder). 

iii. Instructions to Bidders. (to be submitted in “ITB” Folder) 

iv. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder) 

v. Technical Specification. (to be submitted in “ TS ” Folder) 

vi. Drawing if Any to (“DRAWING” Folder) 

Note: 

Tender document may be downloaded from website &submission of Technical Bid/Financial Bid as per Tender Schedule 

vii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with a 

particular tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the 

Addendum/Corrigendum will be treated as invalid and liable to be rejected. 

 

 

 

 

 

 

 

 

 

 

 

 

https://wbtenders.gov.in/
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B. My Document (Non-Statutory Cover) 

 

Sl. 

No. Category Name Sub-Category Description Document Name 

 

 

A. 

 

 

CERTIFICATES 

 

 

CERTIFICATES 

  (For details see Clause 3 of ITB & relevant clauses of NIT) 

1 Up to date Professional Tax deposit receipt challan 

  

  

  

2 Updated GST Registration Certificate. 

  

  
3 I.T.R. Acknowledgement Receipt (last 3years) 

  

  

  

4 

I.T. PAN Card, ESI & EPF Registration Certificate (If EPF 

and ESI is not required by law, declaration is to be submitted 

on letter head of The Company/ Firm properly stamped and 

signed). 

 

  

  

  

5 Voter ID Card / Aadhar Card 

  

  

  

6 

Enlistment Certificate/ Trade License for forestry or allied 

works 

   
7 ESI and EPF up to date payment certificate 

   8 

All up-to-date documents regarding taxes and charges as 

applicable 

B. 
COMPANY 

DETAILS 

COMPANY 

DETAILS 

1   Proprietorship Firm - Trade Licence. 

  

  

  

2 Partnership Firm - Registered Partnership Deed, 

Registered Power of Attorney, Trade licence. 

3 Pvt. Ltd. Company - Registration Certificate under 

  Company's Act, MOA & AOA, Registered Power 

  of Attorney, Trade licence.   

4 Registered Un-employed Engineers and Labour Co-operative 

Societies Limited. 

C. CREDENTIAL CREDENTIAL 

1 similar nature of work as per Notification no. 04-

A/PW/O/10C-02/14 dated 18.03.2015 of Public Works 

Department, Accounts Branch, Government of West Bengal. 

D. EQUIPMENTS 
PLANTS 

&MACHINERIES 

1 Authenticated copy of invoice, challan and way bill 

(Machinery/Tools/Equipment) 

E. 
FINANCIAL 

(INFO) 

Turnover 1 Last Three years Audited Balance Sheet 

PAYMENT 

CERTIFICATE 

2  Only Payment Certificate of work issued by the Concerned 

authority and not the TDS certificate 
 

Inclusive of all other Govt. Rules for attending tender. 
 

F. Declaration 

Structure & 

organisation 

1 Details of structure and organisation Section B Form III 

AFFIDAVIT-Y 2 An affidavit made that no adverse report against the bidder  

TECHNICAL STAFF 3 An affidavit mentioning the name of the technical staff. 

 

2.3. Financial Proposal 

i) The financial proposal should contain the Bill of Quantities (B.O.Q) in one cover (folder). The contractor is to quote the 

percentage rate indicating  

 Excess in % or 

 Less in % or 

 Excess or Less 0.00% to indicate at par  

in the space marked for quoting rate in the BOQ. 

ii)  Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by the 

contractor. 
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3. Eligibility Criteria for participation in tender: 

(a) The bidder should have been all necessary permission, registration and license as applicable.  The bidder should have valid 

PAN, GSTIN Registration, ESI and EPF registrations. (If EPF and ESI is not required by law, declaration is to be submitted on 

letter head of The Company/ Firm properly stamped and signed). 

 

(b) All categories of prospective Tenderers shall have to submit valid and up to date Professional Tax receipt challan, GST 

registration certificate, Income Tax Return Acknowledgement receipt for last 3 years, PAN card issued by Income Tax 

Department, Voter ID card, Aadhar Card and Trade licence for similar nature of work in respect of the prospective tenderer. 

 

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the firm of 

which he happens to be a director or partner, such individual person shall, while submitting any tender for and on behalf of 

such company or firm, invariably submit a copy of registered power of attorney showing clear authorization in his favour, by 

the rest of the directors of such company or the partners of such firm, to submit such tender. The Power of Attorney shall have 

to be registered in accordance with the provisions of the Registration Act, 1908. (Non-statutory Documents). 

 

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any Tender by the 

State/ Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted under the 

Central/ State statute during the last 5 (five) years prior to the date of this NIT. Such debarring will be considered as 

disqualification towards eligibility. (A declaration in this respect has to be furnished by the prospective bidders as per 

prescribed format). [Non-statutory Documents] 
 

(e) The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the Memorandum of Association 

(MOA) and Article of Association (AOA.) [Non-statutory Documents]  

 

(f) Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to furnish the 

following documents: - [Non-statutory Documents]  

i. Current "No Objection Certificate" from the Assistant Registrar of Co-operative Societies.  

ii. Supporting documents showing area of operation.  

iii. Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.  

iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative Society 

v. Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the evidence of 

submission of the same to the concerned Authorities, duly attested.  

 

(g) The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of their 

contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as 

disqualification towards eligibility. 

 

(h) Joint Ventures not allowed. 

 

(i) A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a partner of a firm. 

If the prospective Tenderer is found to have applied severally in a single job, all his applications will be rejected for that job.  

 

(j) Conditional / Incomplete Tender will not be accepted under any circumstances. 

 

(k)Intending tenderer should produce credentials of similar nature of work as per Notification no. 04-A/PW/O/10C-02/14 

dated 18.03.2015 of Public Works Department, Accounts Branch, Government of West Bengal. 

(l) Absence of any of these details / lack of proof or lack of sufficient documents to substantiate the above shall make the 

Tenderer / Bidder ineligible for further consideration. During the process of evaluation, if employer finds that there are any 

wrong details, mis-representation or false declarations given by the Tenderer / Bidder, the employer shall have the right to 

disqualify and / or black list the firm and take other action as deemed necessary. 

 

(m)  Tenderers has to produce duly self-attested supporting documents/certificate from the employer/client with whom they 

have worked. Audited Balance Sheet duly certified by the Chartered Accountant and valid payment certificate issued by the 

Govt. Organisation/PSU/Semi Govt. Organisation along with the application (online). 

 

(n) Agencies are required to give a detail work programme in the form of a bar chart/work flow chart along with tender. 
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(o)  The bid submission by an intending tenderer who is already blacklisted in any State/Central Government, State/ Central 

Government Undertaking, Statutory/ Autonomous bodies constituted under the Central/ State Statute will not be entertained. 

 

(p)  All the participants have to upload undertaking that they do not have any litigation that past or present with any 

Govt./PSU/Semi-Govt. Organisation of the State. 

 

(q)   The eligibility of a bidder will be ascertained on the basis of the attached documents uploaded using digital signature in 

support of the minimum criteria and the declaration executed through prescribed affidavit in non-judicial stamp paper (must be 

upload both sides of Stamp Paper) of appropriate value duly notarised.  If any documents submitted by a bidder is either 

manufacture or false, in such cases, the eligibility of the bidder/tenderer will be out rightly rejected at any stage without any 

prejudice. 

 

4. Opening of Technical Proposal: - 

Technical proposals will be opened by the authorized representatives electronically from the website stated in Clause 2.1, using 

their Digital Signature Certificate. 

Intending tenderers may remain present, if they so desire. 

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-statutory Documents 

will be opened. If there is any deficiency in the Documents, the tender will summarily be rejected. 

Decrypted (transformed into readable formats) documents of the non-statutory Cover will be downloaded, and handed over to 

the Tender Evaluation Committee (constituted for evaluation of tenders). 

 

5. Uploading of summary list of technically qualified tenderers: 

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible tenderers with the 

serial number of work(s) for which their Financial Proposals will be considered will be uploaded in the web portals. 

While evaluation, the Committee may summon the tenderers and seek clarification / information or additional documents or 

original hard copy of any of the documents already submitted and if these cannot be produced within the stipulated time frame, 

their proposals will be liable for rejection. 

 

6. Final publication of summary list of technically qualified tenderers : 

 Date of opening of financial bid will to be intimated in the final summary list. 

 

7. Opening and Evaluation of Financial Proposal : 

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be opened 

electronically from the web portal stated on the prescribed date. 

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that time. 

After evaluation of Financial Proposal, by the appropriate Authority of Ex-officio Divisional Manager, WBFDC Ltd. & 

Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, may upload the final summary result containing inter-alia, 

name of contractors and the rates quoted by them against each work provided Tender evaluation committee is satisfied that the 

rate obtained is fair and reasonable and there is no scope of further lowering down of rate. 

 

8. Procedures to be followed when one / two technically qualified tenderers participated in any tender: 

Financial bid of technically qualified single / two tenderers may not be opened immediately2nd call may be invited. 

 

9. Acceptance of Tender (Technically eligible/qualified) 

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind himself to do so and 

reserves the right to reject any or all the tenders, for valid reasons and also reserves the right to distribute the work amongst 

more than one tenderer at the accepted rate after formal consultation with L1 (accepted rate) bidder and taking consent of L1 

bidder for smooth & quick completion of the work. 

 

10. Grounds for Suspension and Debarment 

The procedure as laid down below shall govern the suspension/debarment of Suppliers/Contractors/Consultants (Contractors 

for brevity) involved in WBFDC Ltd. procurement for offences or violations committed during competitive bidding and 

contract implementation, for the works.  

(1) Submission of eligibility requirements containing false information or falsified documents.  

(2) Submission of Bids that contain false information or falsified documents, or the concealment of such information in the 

Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process.  

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of bidding process.  
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(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency /Joint Venture/Consortium/Corporation 

participating in the procurement process and/or a person / Contractor / Agency / Joint Venture / Consortium / Corporation 

having an agreement/contract for any procurement with the department shall be referred as Bidder) unduly influencing the 

outcome of the bidding in his favour.  

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment imposed by any other department of 

State Government and/or Central Government.  

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about any Bidder, 

lodging false complain about any Officer duly authorized by the Department, restraining any interested bidder to participate  

in the bidding process, etc.  

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of the procuring entity.   

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect involvement in threatening, 

making false complaints etc. damaging the reputation of the department or any other type complaint considered fit by the  

competent authority of the department, are received from more than one Officer or on more than one occasion from individual 

Officer.  

(9) Refusal or failure to post the required performance security / earnest money within the prescribed time without justifiable 

cause.  

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite license / supervisor 

certificate of competency as specified in the contract.  

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the Government without 

justifiable cause.  

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or performance within the 

specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice 

to Proceed”, “Award of Contract”, etc.  

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by 

the Contractor to comply with any written lawful instruction of the Procuring Entity/Authority (the Officer authorized by the 

Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, for 

procurement or its representative(s) pursuant to the implementation of the contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his services arising from 

his fault or negligence. Any of the following acts by the Consultant shall be construed as poor performance.  

(i)Non deployment of competent technical personnel, competent Engineers and/or work supervisors;  

(ii)Non-deployment of committed equipment, facilities, support staff and manpower;  

(iii)Defective design resulting in substantial corrective works in design and/or construction;  

(iv)Failure to deliver critical outputs due to consultant’s fault or negligence;  

(v) Specifying materials which are inappropriate and substandard or way above acceptable standards leading to high 

procurement cost;  

(vi) Allowing defective workmanship or works by the Contractor being supervised by the Consultant.  

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier, or 

distributor arising from his fault or negligence and/or unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the 

contract.  

(16) Wilful or deliberate abandonment or non-performance of the project or Contract by the Contractor resulting in substantial 

breach thereof without lawful and/or just cause.  
 

CATEGORY OF OFFENCE :-  

(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First degree of offence.  

(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a particular  

Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of offence.  

 

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the concerned Bidder or 

prospective Bidder shall also be forfeited.  

PENALTY FOR OFFENCE :-  

(I) For committing First degree of offence: Disqualifying a Bidder from participating in any procurement process under 

West Bengal Forest Development Corporation Limited up to 2 (two) years.  

(II) For committing Second degree of offence: Disqualifying a Bidder from participating in any procurement process 

under the West Bengal Forest Development Corporation Limited up to 3 (three) years. 
 

11. Earnest Money Deposit (EMD):  

a) Earnest Money payment: 

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank 

Payment gateway.   

ii. RTGS/NEFT in case of offline payment through bank accounts in any bank. 

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to  

i. 4245-F(Y) dated 28th May 2013 issued by Finance Department, Audit Branch, Government of West Bengal. 

ii. 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of West Bengal. 
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c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance Department, 

Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016. 

d) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in directly with the help 

of Digital Signature Certificate.  

e) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the website 

http:/wbtenders.gov.in as per the 'Date & Time Schedule' stated in this N.I.T. (Details of which has been narrated in 

'Instruction to Bidders') 

12. Opening of Tender: 

(a) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized representative, as 

per the Date & time Schedule mentioned in NIT. 

(b) Prospective Tenderers or their authorized representatives may be present during the opening process. 

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be opened. 

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of 

Tender, no cost of Tendering shall be reimbursable by the Government. The Ex-officio Divisional Manager, WBFDC 

Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, reserves the right to reject any tender or all 

Tenders without assigning any reason whatsoever and is not liable for any cost that might have incurred by any 

Tenderer at any stage of Tendering. 

(e) The acceptance of the tender rests The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, 

Panchet Division, Bishnupur, Bankura, who does not bind himself to accept the lowest tender and reserves to himself 

the authority to reject any or all the tenders received without assigning any reason thereof. 

(f) The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. before submitting e-Tender 

and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be 

encountered in executing the work, carrying materials to the site of work, availability of drinking water and other 

human requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons 

e.g. sudden rises in water levels, inundation during flood, inaccessibility of working site for carriage of materials. 

Engineer-in Charge may order the contractor to suspend work that may be subjected to damage by climate conditions. 

No claim will be entertained on this account. There may be variation in alignment, height of embankment or depth of 

cutting, location of revetment, structures etc. due to change of topography, river condition and local requirements etc. 

between the preparation and execution of the scheme for which the tendered rate and contract will not stand invalid.  

The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 

13. The selected Contractor must arrange to procure all materials required for the proper completion of the work(as per the 

Technical Specifications of the tender document). The Employer will not on any account be responsible for procuring the 

same. 

 

14. The selected contractor shall apply to The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, 

Panchet Division, Bishnupur, Bankura for seeking permission for utilization of land at the close proximity of the site for 

arranging required (if any) plant & machineries, store of materials, labour shed, laboratory etc. at his own cost and 

responsibility. All such temporary shed etc. shall have to dismantled and all debris etc. cleared from site post completion of the 

work or as directed The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, 

Bishnupur, Bankura.  Once an order to the effect is issued The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional 

Forest Officer, Panchet Division, Bishnupur, Bankura, in this regard, it shall be brought to effect by the contractor without 

contest. 

 

15. Validity of Bids: 

Generally, Bids will be valid for 120 days from the date of opening of the financial proposal. However, extension of bid 

validity may be suitably considered by the Tender Inviting Authority, if required, subject to obtaining a written confirmation of 

the contractor/bidder(s) to that effect Withdrawal of e-Tender once the bid has been submitted online and after passing of end 

date for submission which has been accepted for further processing is not allowed. EMD will be forfeited by The Ex-officio 

Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, and the 

bidder/contractor penalized in terms of provisions in the notice of the tender (Sl. 10 of ITB). 

 

16. Verification of credentials/onsite projects: 

Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the 

lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest Tenderer is 
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either manufactured or false in that case, work order will not be issued in favour of the Tenderer under any circumstances and 

legal action will be taken against him.  

 

17. Cancellation of Tender : 

The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, the 

right to cancel this N.I.T. due to unavoidable circumstances and no claim in this respect will be entertained. 

 

18. Security Deposit: 

While making any payment to the contractor whose tender has been accepted for work done under the contract, the authority 

making payment shall deduct such sum which together with the Earnest Money already deposited and converted into security 

deposit, shall amount to 3% of the value of works executed at the material point of time and paid during the progressive 

running accounts bills, so that total deduction together with Earnest Money constitute 3% of the tendered value of work 

actually done (Vide memo No. 201-F(Y) Date: 18th January, 2021,Finance Department, Audit Branch, Government of West 

Bengal). 

 

In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such additional amount 

is to be deposited for all such excess/ and supplementary works beyond the tendered amount before payment of final bill.  

 

Compensation of all other sums of money payable by the contractor to the Government under the terms of the contract may be 

deducted from the security deposit. 

 

However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of tendered amount 

due to any reason whatsoever, such additional earnest money shall be deemed to have been converted into security and further 

deductions from progressive bills shall be made, taking into consideration the enhanced component of earnest money so 

converted into security.  

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a Scheduled Bank, 

valid up to the date of completion of work, shall be obtained from the successful bidder, if the accepted bid value is 80% or 

less than the estimated amount put to tender.  

 

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of LoI or the time 

period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.  

 

If the bidder fails to complete the works successfully, the Additional Performance Security along with Security Deposit lying 

with the West Bengal Forest Development Corporation Limited shall be forfeited at any time during the pendency of contract 

period as per relevant Clauses of the Contract.  

 

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per relevant 

clauses of the contract will in no way be affected/ altered by this Additional Performance Security. 

 

19. Technical Specification and Quality of Works (To be read in conjunction with “Specification of Works”): 

Unless otherwise stipulated, all the works are to be done as per the Technical Specifications of the tender document. Contractor 

may refer to the relevant PWD (W.B.) Schedule of Rates for the working area including up to date addenda and corrigenda, if 

any, published by Public Works Department, Government of West Bengal. The project should be executed as per current 

procedure and practice of Directorate of Forests, Govt. of West Bengal. 

 

20. Deduction of Taxes Etc: 

Deduction of Income Tax & other taxes from the Contractors Bill will be made as per existing govt. rules. 

 

21. Defect Liability Period:  

If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any part of 

building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, drains, 

electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on which the 

work or any part of it is being executed, or if any damage shall happen to the work from any cause whatsoever or any 

imperfection become apparent in it at any time whether during its execution or within a period of three months or six month or 

one year or three years or five years, as the case may be (depending upon the nature of the work as described in the explanation 

appended hereto) hereinafter referred to as the Defect Liability Period, from the actual date of completion of work as per 

completion certificate issued by The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet 

Division, Bishnupur,  Bankura, the contractor shall make the same good at his own expense, or in default, The Ex-officio 

Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura,  may cause the same to 

be made good by other workmen and deduct the expense (of which the certificate of The Ex-officio Divisional Manager, 

WBFDC Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura,  shall be final and binding on all concerned) 
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from any sums, whether under this contract or otherwise, that may be then, or at any time thereafter become due to the 

contractor from the West Bengal Forest Development Corporation  Ltd. or from his security deposit, either full, or of a 

sufficient portion thereof and if the cost, in the opinion of The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional 

Forest Officer, Panchet Division, Bishnupur, Bankura,  (which opinion shall be final and conclusive against the contractor), of 

making such damage or imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be 

lawful for the West Bengal Forest Development Corporation  Ltd. to recover the excess cost from the contractor in accordance 

with the procedure prescribed by any law for the time being in force. 

 

22. Removal of Discrepancy: 

If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will 

supersede former one in following sequence:- 

a. Form of Agreement 

b. N.I.T. 

c. Technical Specifications 

d. General Terms and Conditions 

e. Relevant PWD(W.B.) Schedule of Rates  

f. Instructions to Bidders 

23. MOBILISATION ADVANCE/ COST OVER RUN: 

No Mobilisation Advance and Secured Advance will be allowed. 

 

24. Canvassing in connection with the tender is strictly prohibited. 

 

25. Site of work and necessary drawings may be handed over to the successful Tenderer along with the work order or in a 

phase wise manner as deemed fit by The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet 

Division, Bishnupur, Bankura, No claim in this regard will be entertained.  

 

26. The successful Tenderer will have to start the work as per the work order to commence the work. 

 

27. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for 

modification of the work, due to non-delivery of the possession of site and / or modification of work etc.  

 

28. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI (Loss of 

time due to injury) is zero.  

 

29. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division. 

 

30. No tenderer shall be deemed to be fit for consideration unless the tender documents are fully and completely filled in. All 

information that may be asked from the Tenderer must be unequivocally furnished. The eligibility of a Tenderer will be 

ascertained on the basis of the documents submitted by a Tenderer in support of eligibility criteria. If any document submitted 

by a Tenderer is found to be incomplete/incorrect/ manufactured / fabricated or false, his Tender will be out rightly rejected at 

any stage and legal action will be taken against him. 

 

31. A Tenderer is to quote in figures as well as in words, his rates in the following forms as applicable in his cases against the 

estimated value put to tender of the tender form (BOQ). 

 

32. In the event of a tender being submitted by a firm, it must be signed by a member or members of the firm having legal 

authority to do so and if called for, legal documentations in support thereon must be produced for inspection and in the case of 

a firm carried out by one member or a joint family it must disclose that the firm is duly registered under the Indian Partnership 

Act. 

 

33.The Tenderer must sign at the bottom of each page of the tender documents as a proof of   acceptance of terms and 

conditions of the Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be duly signed. 

 

34. It must be clearly understood that the quantities of the various items indicated in the schedule or probable items are 

approximate only and may be appreciably increased or decreased during actual execution. The contractor shall remain effected 

by alteration.  
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35. The successful tenderer shall have to comply with the provision of the Minimum Wages Act, 1948 (d) and the subsequent 

amendments thereof. 

 

36. Work order will be issued subject to availability of fund, administrative approval and financial sanction from the competent 

authority. 

 

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION IS OBSERVED 

DURING THE COURSE THE TENDER ACCEPTING AUTHORITY MAY REFER TO THE APPROPRIATE HIGHER 

AUTHORITY OF WEST BENGAL FOREST DEVELOPMENT CORPORATION LIMITED IN DECIDING ON THE RATE 

REVISIONS (IF NEEDED).  

 

 

 

 

 

                                                                                      Ex-officio Divisional Manager, WBFDC Ltd. 

                                                                                   &  

                                                                                   Divisional Forest Officer,  

                                                                                    Panchet Division, Bishnupur, Bankura 
 

 

 

 

 

 

 

 

Memo No. 2778/17-26(T)/21-22                                        ***                                   Date:  26/11/2021 

 
Copy forwarded for kind information to: - 

1) The District Magistrate, Bankura District. 

2) The Sabhadhipati, Bankura Zilla Parishad. 

3) The Managing Director, West Bengal Forest Development Corporation Ltd. 

4) The General Manager, (HQ) West Bengal Forest Development Corp. Ltd. 

5) The Chief Conservator of Forests, Central Circle, West Bengal. 

6) The Divisional Manager, Bankura Forest Corporation Division   

7) The Assistant Divisional Forest Officer, Panchet Division, 

8) All Range Manager, Panchet Division. 

9) MIS Cell, West Bengal Forest Development Corporation Ltd. 

 

 

 

 

 

 

 

                                                                                       Ex-officio Divisional Manager, WBFDC Ltd. 

                                                                                   &  

                                                                                   Divisional Forest Officer,  

                                                                                    Panchet Division, Bishnupur, Bankura 
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Section – B 

FORM-I 

APPLICATION 

(To be submitted in the original letterhead of The Firm/Company) 

 

To, 

Ex-officio Divisional Manager, WBFDC Ltd. &  

Divisional Forest Officer,  

 Panchet Division, Bishnupur, Bankura 

 

  

Subject: Name of the Work with Tender reference no. ______________________________. 

 

Reference: (N.I.T No.)_______________________ 

 

Dear Sir / Madam, 

Having examined the Statutory, Non-statutory and NIT documents; I/We hereby submit all the necessary information and 

relevant documents for evaluation. 

 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for application 

and for completion of the contract documents is attached herewith. 

 

I/We are interested in bidding for the work mentioned above. 

 

I/We understand that 

(a) Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract bid under this 

project 

(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender without assigning any 

reason. 

 

The application is made by me/us on behalf of ________________________in the capacity of __________________duly 

authorized to submit the tender. 

 

Enclosure:  

(1) Technical Proposal (Envelop-1/Folder) 

(2) Financial Proposal (Envelop-2/Folder) 

 

Date:_______________ 

Authorized signatory of the firm/company:______________________________ 

Title & Capacity of the officer:________________________________________ 

Name of the Farm with Seal:__________________________________________ 
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Section-B 

FORM II 

(TO BE FILLED UP BY TENDERER) 

(To be submitted in the original letterhead of The Firm/Company) 

To, 

Ex-officio Divisional Manager, WBFDC Ltd. &  

Divisional Forest Officer,  

Panchet Division, Bishnupur, Bankura 

 

Dear Sir/ Madam, 

 

Ref:-  

Tender Reference No. ...................................... 

 

1. I/We refer to the tender notice issued by you for the work of ……………………………………… in ____________ 

division vide tender reference no. _______________mentioned above.  

2. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of tender 

conditions, subject above, I/ We hereby agree, should this tender be accepted in whole or in part, to: 

  (a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto; 

 (b)  complete the works within….................days. 

3.  I/ We have deposited the earnest money of Rs.____________only which, I/ We note that  deposited EMD, will not 

bear any interest and is liable for forfeiture- 

(i) If our offer is withdrawn within the validity period of acceptance. 

(ii) If the contract is not executed within 7 days from the date of receipt of the letter of acceptance.                

Or     

(iii) If the work is not commenced within 7 days after issue of work order/ handing over of the site 

whichever is later. 

4. I/ We understand that you are not bound to accept the lowest or any tender you receive. 

 

      

Yours faithfully, 

 

Signature........................................................ 

Designation : .................................................... 

Address         : ................................................... 

 

 

Name of Proprietor/Partners/Directors of the Firm/Company: 

1) _______________________. 

2) _______________________. 
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Section – B 

FORM – III 

STRUCTURE AND ORGANISATION 

(To be submitted in the original letterhead of The Firm/Company) 

 

 

A.1. Name of the applicant (Tenderer): 

 

 

A.2. Office Address: 

 

 

Telephone No.: 

 Fax No.:      e-mail : 

 

A.3. Name and address of Bankers: 

 

 

A.4. Attach an organization chart showing the structure of the company with names of key personnel and technical staff with 

Bio-data 

 

 

 

 

 

Date:______________ 

 

Authorized signatory of the Firm/Company:____________________________ 

Title & Capacity of the officer:______________________________________ 

Name of the Firm with Seal:________________________________________ 

 

 

 

 

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation 
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FORM IV 

EXPERIENCE PROFILE 

List of Projects completed that are similar in nature to the Works  

(To be submitted in the original letterhead of The Firm/Company) 

 

 

 

 

Name of 

the 

Employer 

Name, 

Location 

and 

Nature 

of Work 

Name of 

Authorised 

Supervisor 

with 

designation 

Contract 

price in 

Indian 

Rupees 

Percentage 

of 

participation 

of company 

Original 

date of 

starting 

work 

Original 

date of 

completion 

of work 

Actual 

date of 

starting 

of work 

Actual date 

of 

completion 

of work 

Reasons 

for delay in 

completion 

          

 

 

Note: a) Certificate from the employer to be attached 

 b) Non-disclosure of any information in the schedule will result in disqualification of the firm. 

 

 

Date....................................................... 

 

 

 

Authorized signatory of the Firm/Company 

 

 

Title and capacity of the Officer 

 

 

 

Name of the firm with seal 
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Section-B 

 

AFFIDAVIT – Y 

(To be furnished in Non-judicial stamp paper of appropriate value duly notarized) 

 

(I) I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of any 

information submitted, proved to be false or concealed, the application may be rejected and no objection/claim will be 

raised by the undersigned. 

(II) The undersigned also hereby certifies that neither our Firm/ Company___________________________________ nor 

any of constituent partners had been debarred to participate in tender by State/ Central Government, State /Central 

Government undertaking, Statutory/ Autonomous bodies constituted under the Central/ State statute in favour of 

whom credentials are preferred by the undersigned towards eligibility criteria claim; during the last 5 (five) years prior 

to the date of publication of this N.I.T. 

(III) The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent information 

as deemed necessary and/or as requested by The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest 

Officer, Panchet Division, Bishnupur, Bankura, herein referred to as the Tender Inviting & Accepting Authority, to 

verify this statement. 

(IV) The undersigned understands that further qualifying information may be requested and agrees to furnish any such 

information at the request of the Tender Inviting & Accepting Authority. 

(V) Certified that I have applied in the tender in the capacity of individual/as partner of a firm & I have not applied 

severally for the same job. 

 

Date:_________________ 

 

Authorized signatory of the Firm/Company:_______________________ 

Title & Capacity of the officer:_________________________________ 

Name of the Firm with Seal:___________________________________ 
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GENERAL TERMS & CONDITIONS OF CONTRACT 

 

1. Drawing / Map: 

The work is to be carried out in accordance with drawings / maps (if any) related to these contract and specification, the priced 

schedule of probable items with approximate quantities and directions or instructions which may be issued by the Employer or 

his Representative from time to time during the execution of the contract. 

 

2. Interpretations: 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following words shall 

have the meaning herein assigned to them except where the subject of context otherwise requires: 

(I) The term EMPLOYER/AUTHORITY shall mean The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional 

Forest Officer, Panchet Division, Bishnupur, Bankura, and include its successor and assigns or the Officers authorized 

to deal with any matters which those presents are concerned on its behalf. 

(II) The term REPRESENTATIVE shall mean Authorized Official of The Ex-officio Divisional Manager, WBFDC Ltd. 

& Divisional Forest Officer, Panchet Division, Bishnupur, Bankura. 

(III) CONTRACTOR shall mean the firm or company or person whose tender has been accepted by the employer and 

includes his (their) heirs, legal representative assigns and successors. 

(IV)  SITE shall mean the site of the contract work including any erections thereof and any other land adjoining thereto 

(inclusively as aforesaid allotted by the Employer for the contractor’s use). 

 (V) This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general 

instructions to the Contractor, the specifications, the drawings / maps and correspondences by which the contract is 

added, amended, valued of modified in any way by mutual consent. 

(VI) ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns Insolvency Act or the 

Provincial Insolvency Act or any amending statutes. 

(VII) THE WORKS shall mean the work or works to be executed or done under this contract. 

(VIII) The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in NIT and any modifications of 

them approved by the Employer or any further Working drawings/maps or sketches by the Employer or any further 

working drawings/maps or sketches which may be furnished or approved in writing by the Employer. 

(IX) The SPECIFICATION shall include the plantation specification and general specifications forming part of this 

contract. 

(X) The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities as specified and 

forming part of contract. 

(XI) The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced. 

(XII) NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed characters sent (unless 

delivered personally) or otherwise proved to have been received by Registered Post to the last known private or 

business address as registered office of the addressee and shall be deemed to have been received when in the ordinary 

course of post it would have been delivered. If the employer feels that the contractor (who has signed the agreement) 

should himself come & personally meet to the employer for necessary discussion in connection with the work; he 

must contact personally. In case the contractor (not his authorized person) does not meet personally and intentionally 

avoids or do not reply the letter, the matter will fall under the breach of the contract. The work progress should be in 

the proportionate of the time frame set forth for the completion of the works. 

(XIII) The term APPROVED, DIRECTED or SELECTED mean the approval direction or selection of the Employer and 

where ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items is as the risk of the contractor.  

COMPLETION shall mean that the plantation in the opinion of the Tender Inviting Authority; completed in all 

respect. 

(XIV) WORDS imputing persons include Firms and Corporation, words imputing the singular only also the plural and 

vice/versa where the context so requires. 

 

3. Scope of works: 

Scope of work/supply includes furnishing all materials, labour, tools, machinery and equipment and management necessary for 

and incidental to the completion of the work. Mechanisation as approved by the Employer is preferred. All work during its 

progress and upon completion shall conform to lines as shown on the drawing/map furnished by the employer. Should any 

details essential for efficient completion of the work be omitted from the drawings/maps and specifications it shall be the 

responsibility of the Contractor to inform the Employer and to furnish and install such details with their concurrence, so that 

upon completion of the proposed work the same will be acceptable and ready for use. The Tenderers are to note that the scope 

of work as mentioned may be reduced to any extent which is absolutely at the discretion of the Employer. This reduction of the 
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extent of work should not be a criterion for extra claim in respect of materials stored, establishment and cost incurred or any 

other losses occurring out of these causes. The Contractor shall carry out and complete the works in every respect in 

accordance with this contract and in accordance with the directions and to the satisfaction of Employer who shall be the final 

authority. The Employer may in their absolute discretion issue further area drawings/maps and /or written instructions, details, 

direction and explanations which are hereafter collectively referred to as the Employer’s instructions in regard to: 

a) The variation or modification of the design, quality or quantity of works or the addition or omission or substitution of any 

work. 

b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or Drawings/Maps and/or Specifications. 

c) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other materials 

thereof. 

d) The demolition, removal and/or re-execution of any work executed by the Contractor. 

e) The dismissal from the work of any person employed thereupon. 

f) The opening up for inspection of any work covered up. 

g) The rectification and making goods of any defects under Clause hereinafter and those arising during the maintenance period 

(retention period). 

 

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s instructions provided 

always that verbal instructions, directions and explanations given to the Contractor or his representative upon the works by the 

Employer shall, if involving a variation, be confirmed in writing by the contractor within seven days. No work, for which rates 

are not specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of the 

Employer. Rates of items not mentioned in the Priced Schedule of Quantities shall be fixed by the Employer, as provided in 

Clause VARIATION. If complete with the Employer’s instructions as aforesaid involves work and/or loss beyond that 

contemplated by the Contract then, unless the same were issued owing to some breach of this contract by The Contractor, the 

Employer shall pay to the Contractor the price of the said work an extra to be valued as hereinafter provided and /or loss. 

 

4. Variations: 

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more representative of 

Employer whom the Employer may for that purpose appoint, shall be bound to add or omit from or vary the works shown upon 

the Drawings/Maps or described in specification or included in the Schedule of Quantities but the Contractor shall make no 

addition, omission or variation without such authorization or direction. A verbal authority or direction by the Employer, if 

confirmed by the Contractor in writing within seven days, be deemed to have been given in writing. 

No claim for an extra shall be allowed unless it shall have been executed by the Contractor on specific direction on the 

Authority of Employer as herein mentioned any variation i.e. additions, omissions or substitutions shall vitiate the Contract. 

The employer may order to plant one species instead of another species (mentioned in specification), wherever necessary, the 

contractor will be bound to do such work(s) on same schedule rates. If the employer feels that the whole or part of works of any 

item of estimate is to be done departmentally, or nature of work is changed such conditions shall be acceptable for the 

contractor. The rates of items not included in the Schedule or Quantities shall be settled by the Employer in accordance with 

the following rules: 

 

(a)For the rates for the additional, altered or substituted work for items mentioned in the tender, the tender at quoted rates will 

be applicable. 

(b) For the rates for the additional, altered or substituted work for items not mentioned in the tender, the Contractor shall, 

within 7days of the date of receipt of the order to carry out the work, inform the Employer of the rates which it is his intention 

to charge for such class of work, supported by required documents, vouchers etc. and analysis of rates claimed and the 

Employer shall determine the rates on the basis of the prevalent market rates and certify for the payment accordingly. The 

analysis shall be prepared on the basis of actual cost of materials and labour plus 10 (ten) per-cent to cover overhead 

supervision and profit etc. However the Employer, by notice in writing, will be at liberty to cancel their order to carry out such 

work and arrange to carry out as they may consider advisable. But under no circumstances, the Contractor shall suspend the 

work on the plea of non-settlement of the rates of item falling under this clause. 

(c) Where extra work cannot be properly measured or valued, the Contractor shall be allowed day work price as the net rates 

stated in the Tender or the schedule of quantities, if not so stated, then in accordance with local day work rates and wages for 

the district provided that in either case vouchers specifying the daily time(and if required by the Employer the workman’s 

names) and materials used be delivered for verification to the Employer at or before the end of the work following that in 

which the work has been executed. 
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(d)    As regards determination of the rates, the decision of the Employer shall be accepted as final. No supplementary items 

shall be taken up for execution except with prior written approval of the employer. The Employer is not bound to recognize the 

cost of materials furnished in vouchers and in case the market value of such materials, found to be lower than the depicted in 

the vouchers the Employer at their discretion will fix the price of such materials based upon market value. The contractor may 

be asked to produce original bills and /or Cash Memos in respect of purchases of such materials from market. Bills and Cash 

Memos in this regard shall not be entertained unless purchases are affected from registered regular merchants engaged in the 

trade of such items. 

 

5. Deviations: 

No deviation from the contract will on any account be allowed unless an order in writing is obtained from the Employer. 

 

6. Site Conditions: 

The contractor shall inspect the work site where the work under this contract are to be carried out, and note carefully the area 

restrictions and obtain for themselves at their own responsibility all the information which may be necessary for the purpose of 

the successful execution of the contracted work. They must also make themselves conversion with all the local conditions, 

means of access to the site of work, transport facilities and character of the work, the supply of materials, conditions affecting 

labour and other matter that may affect their tender. Employer does not undertake any responsibility, to obtain any concessions, 

permission from the owner of the adjoining plot or from other party in respect of any allowance, access, encroachments etc. 

whether for the facility of the works or otherwise. No claim therefore will be entertained should be Contractors have failed to 

comply with this condition. All equipment required to be maintained are to be kept free from damages due to operation 

connection with the work. The site shall be made available to the Contractors in the present condition. Site organization within 

this site boundary shall be the responsibility of the Contractors. 

 

7. Persons Tendering shall visit SITE Etc. 

Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and requirements of the case, 

facilities of transport, conditions affecting labour and materials and removal of rubbish, cost of carriage freight and other 

charges and shall allow for in their tenders for any special difficulty in carrying out the work. 

 

8. Contractor to provide everything necessary: 

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper execution of the work according 

to the intent and meaning of the drawings/maps, schedule of probable items with approximate quantities, specifications taken 

together whether the same may or may not be particularly shown or described there in provided that the same can reasonably 

be inferred therefore and if the Contractor finds any discrepancy therein, he will immediately refer the case in writing to the 

Employer whose decision shall be final and binding on the parties. Figures dimensions shall be followed in; preference to scale. 

The Employer shall on no account be responsible for the expense incurred by the Contractor for hired ground or water obtained 

from elsewhere. The quantities given in the schedule of quantities are only indicative being based on preliminary design and 

are liable to modification in the final design. The schedule of items and quantities include so far as can at present be 

determined, every materials which the Contractor is likely to be called upon to perform or supply. The rate quoted against 

individual item will be inclusive of everything necessary to complete the said items of the work within the contemplation of the 

contract and beyond the unit prices no extra payment will be allowed for individual or contingent work, labour and /or 

materials inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents. The 

Contractor shall supply, fix and maintain at his own cost during the execution of any work necessary for alignment watching 

required not only for the proper execution and protection of the said work, but also for the protection of adjacent trees or plants 

and the safety of any adjacent roads, houses etc. The Contractor, shall at all times give access to staffs employed by the 

Employer or any man deployed on the plantation site/adjacent forest areas and to allow such deployed staffs with proper 

identity for watch & patrolling duty or any other entrusted job. 

 

9. Protective Measures: 

The Contractor from the time of being placed in possession of the site must include for watching and protecting the work, the 

site and surrounding property during their working hour. The Contractor shall indemnify the Employer against any possible 

damage to the adjoining forest areas, trees, roads, or wild animals during execution of the work. 

 

10.  Access: 

The Employers/His Authorised Representatives shall at all times have free access to the work site/and or other places where 

materials are being prepared for the contract and also to any place the materials are lying or from who they are being obtained 

and the Contractor shall give every facility to the all of them and their representatives necessary for inspection and examination 



Page 21 of 28 
 

and test of the materials and workmanship. Except the representatives of Public Authorities no person shall be allowed on the 

work at any time without the written permission of the Employer. If any work is to be done at a place other than the site of the 

work, the Contractor shall obtain the written permission of the Employer for doing so. 

 

11. Quality of Materials & Workmanship: 

All the works specified and provided for in the specification or which may be required to be done in order to perform and 

complete and part thereof shall be executed in the best and most workmanlike manner with materials to the best and approved 

quality of the respective kinds in accordance with the particulars contained in and implied by the specification and as 

represented by the drawings/maps or according to such other additional particulars and instructions as may from time to time 

be given by the Employer during the execution of the work and to their entire satisfaction. 

 

12. Removal of Improper Work: 

The Employer shall during the progress of the work have power to order in writing from time to time for the removal of 

Improper work within such reasonable time as may be specified in the order of any materials or system of planting which in the 

opinion of the Employer are not in accordance with the specifications or their instructions, and the Contractor shall forthwith 

carry out such an order. The Employer shall have the power to employ and pay other persons to carry out the same and all 

expenses consequent thereon or incidental there to as certified by the Employer shall be borne by the Contractor or may be 

deducted by the Employer from any money due or that may become due to the Contractor. No certificates which may be given 

by the Employer in these respects shall relieve the Contractor from his liability in respect of unsound work of unskilled 

workers. 

 

13. Contractor’s Employees: 

The Contractor shall keep for the full time qualified engineers and skilled supervisors defined in the ITBA and approved by the 

Employer, assisted with adequate staff constantly on the work, who will be responsible for the carrying out of the work to the 

true meaning of the specifications and schedule and quantities and instructions and directions given to him by the Employer. 

Any directions or instructions given to him in writing shall be held to have been to the Contractor officially.  

The Employer/Authorized representative will have at all times access to the work site for inspection and examination of the 

work and materials proposed to be used. Authorised representatives of the Contractor shall have power of Attorney for 

receiving materials, cheque, signing measurement book etc. Any Supervisor, foreman, labour or other persons employed on the 

work by the contractor who fails or refuses to perform the work in the manner specified herein shall be discharged immediately 

and such person shall not again be employed on the work. When required in writing by the Employer the Contractor shall 

discharge any person(s) who is in their opinion incompetent, disorderly or otherwise unsatisfactory. Such Discharge shall not 

be the basis of any claim for compensation or damages against the Employer or any of its officers or employees.  

The Contractor shall employ local labourers of adjoining forest areas and members of adjoining FPC (Forest Protection 

Committee) and EDC if they want to carry out planting works in that particular planting site. No labour shall be employed on 

the work who is below the age of eighteen years and who is not an Indian National. If female labour is engaged the Contractor 

shall make necessary provision for safeguarding small children and keeping them clear of the site of operations. The Contractor 

shall at his own expenses provide or arrange for provision of foot-wear for any labour doing the any specific work. Any 

labourer supplied by the Contractor to be engaged on the work on daily work basis either wholly or partly under the direct 

order or control of the Employer or their representative shall be deemed to be a person employed by the Contractor. The 

Contractor shall comply with the provisions of all labour legislation including the requirements of payment of wages Act. 

1936, minimum wages Act, 1948 and Workman’s Compensation Act the rules framed there under and modifications thereof in 

respect of men employed by him in carrying out the contract.  It shall be the responsibility of the Contractor to see that any sub-

contract under him, similarly complies with the above requirements. (The Employer shall not however recognize any sub-

contract or sub-contractor).  

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen and all costs 

and expenses as may be incurred by the Employer in connection with any claim that may be made by any workman. The 

Contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He shall within 24 hours of the 

occurrence of any accident at or about the site or in connection with execution of the works, report such accident to the 

Employer and also to the competent authority where such report is required by law. 

 

14. Working Hours: 

Each shift shall be at least of eight hours duration and that the work must be completed within the time specified in the tender 

document. Work shall also be done on Sundays and Holidays with prior permission of the respective authority. 
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15. Temporary Water Supply: 

The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to make their own 

arrangement for carrying water at the work site. 

 

16. Clearing Away: 

All rubbish and superfluous materials either from Contractor’s own work or from works of other agencies shall be removed 

from the plantation site on completion to the satisfaction of the Employer. 

 

17. Contractor Not To Sublet: 

The Contractor shall not without the written consent and approval of the Employer assign the agreement or sublet any portion 

of the work. 

 

18. Agreement: 

The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all other costs connected 

with execution of such agreement shall be borne by the successful Tenderers. 

 

19. Defect Liability Period: 

If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any part of 

building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, drains, 

electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on which the 

work or any part of it is being executed, or if any damage shall happen to the work from any cause whatsoever or any 

imperfection become apparent in it at any time whether during its execution or within a period of three months or one year or 

three years or five years, as the case may be (depending upon the nature of the work as described in the explanation appended 

hereto) hereinafter referred to as the Defect Liability Period, from the actual date of completion of work as per completion 

certificate issued by The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, 

Bishnupur, Bankura, the contractor shall make the same good at his own expense, or in default, The Ex-officio Divisional 

Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, may cause the same to be made 

good by other workmen and deduct the expense (of which the certificate of The Ex-officio Divisional Manager, WBFDC Ltd. 

& Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, shall be final and binding on all concerned) from any 

sums, whether under this contract or otherwise, that may be then, or at any time thereafter become due to the contractor from 

the West Bengal Forest Development Corporation Ltd. or from his security deposit, either full, or of a sufficient portion thereof 

and if the cost, in the opinion of The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet 

Division, Bishnupur, Bankura,  (which opinion shall be final and conclusive against the contractor), of making such damage or 

imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be lawful for the West Bengal 

Forest Development Corporation Ltd. to recover the excess cost from the contractor in accordance with the procedure 

prescribed by any law for the time being in force. 
 

20. Materials: 

The selected Contractor must arrange to procure all materials required for the proper completion of the work. The Employer 

will not on any account be responsible for procuring the same. The non-availability of the above materials shall not in any way 

be considered to be an excuse for the extension of time. 

 

21. Method of Measurement: 

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of the work produced in 

accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of any disputes with regard to 

the measurement of work executed the decision of the Employer shall be final and binding. 

 

22. Earnest Money & Security Deposit: 

a) Earnest Money payment: 

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank 

Payment gateway.   

ii. RTGS/NEFT in case of offline payment through bank accounts in any bank. 

 b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to  

i. 4245-F(Y) dated 28th May 2013 issued by Finance Department, Audit Branch, Government of West Bengal. 

ii. 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of West Bengal. 

c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance Department, 

Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016. 
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Security Deposit 

While making any payment to the contractor whose tender has been accepted for work done under the contract, the authority 

making payment shall deduct such sum which together with the Earnest Money already deposited and converted into security 

deposit, shall amount to 3% of the value of works executed at the material point of time and paid during the progressive 

running accounts bills, so that total deduction together with Earnest Money constitute 3% of the tendered value of work 

actually done  (Vide memo No. 201-F(Y) Date: 18th January, 2021,Finance Department, Audit Branch, Government of West 

Bengal).  

In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such additional amount 

is to be deposited for all such excess/ and supplementary works beyond the tendered amount before payment of final bill.  

Compensation of all other sums of money payable by the contractor to the Government under the terms of the contract may be 

deducted from the security deposit.  

However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of tendered amount 

due to any reason whatsoever, such additional earnest money shall be deemed to have been converted into security and further 

deductions from progressive bills shall be made, taking into consideration the enhanced component of earnest money so 

converted into security.  

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a Scheduled Bank, 

valid up to the date of completion of work, shall be obtained from the successful bidder, if the accepted bid value is 80% or 

less than the estimated amount put to tender.  

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of LoA or the time 

period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.  

If the bidder fails to complete the works successfully, the Additional Performance Security along with Security Deposit lying 

with the WBFDC Ltd. shall be forfeited at any time during the pendency of contract period as per relevant Clauses of the 

Contract.  

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per relevant 

clauses of the contract will in no way be affected/ altered by this Additional Performance Security. 

23. PAYMENT: 

No running account bill payment shall be normally made for works less than 30 (Thirty) percent of Tendered Value or up to Rs 

25.00 lakh, whichever is less, till after the whole of the work shall have been completed and certificate of completion given. 

For works of tendered value above Rs 25.00 lakh, for running account bill payment, the contractor shall on submitting a bill of 

at least Rs 25.00 lakh there for, be entitled to receive a payment proportionate to the part thereof, approved and passed by the 

Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. But all such 

intermediate payments shall be regarded as payments by way of advance against the final measured bill payment only and not 

as payments for work actually done and completed, and shall not preclude the bad, unsound, and imperfect or unskilful work 

which is to be removed and taken away and reconstructed, or re-erected or to be considered as an admission of the due 

performance of the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine or 

affect in any way the powers of The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet 

Division, Bishnupur, Bankura, under these conditions or any of them as to the final settlement and adjustment of the accounts 

or otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the contractor within one 

month of the date fixed for completion of the work, otherwise The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional 

Forest Officer, Panchet Division, Bishnupur, Bankura’s certificate of the measurement and of the total amount payable for the 

work accordingly shall be final and binding on all parties. 

24. Final Payment: 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to The Ex-officio Divisional 

Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, Bishnupur, Bankura, within 14 (Fourteen) days of 

receipt of such notice, The Ex-officio Divisional Manager, WBFDC Ltd. & Divisional Forest Officer, Panchet Division, 

Bishnupur, Bankura,   shall inspect the work, and if there is no defect in the work, he/she shall furnish to the contractor a final 

certificate of completion. Otherwise, a provisional certificate of physical completion indicating defects (a) to be rectified by the 
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Contractor and/or (b) for which payment will be made at reduced rates, shall be issued. Such reduced rate is to be imposed 

with the approval of General Manager, WBFDC Ltd. Final Payment will be subject to availability of fund, administrative 

approval and financial sanction from the competent authority. 

25. Substitution: 

Should the Contractor desire to substitute any materials and workmanship, he must obtain the approval of the Employer, in 

writing for any such substitution well in advance. Materials designated in this specification indefinitely by such terms and 

‘Equal’ or other Approved etc. shall be considered as coming under the provisions of this clause as substitutions and no such 

materials shall be used until specific approved by the Employer has been obtained in writing. 

 

26. Commencement and Completion of Work: 

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be 

reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the 

stipulated period of the contract be proceeded with all due diligence. Time being deemed to be the essence of the contract on 

the part of the contractor, the contractor shall be bound in all cases, to achieve the ‘Milestones’ as defined and specified in the 

NIT into various ‘Identifiable and quantifiable work related stages’ pertaining to the work. In the even tof the contractor failing 

to comply with any of the conditions related to achieving the ‘Milestones’ within the specified time period prescribed for such 

‘Milestone’ i.e. 31.03.2022, he/she shall be liable to pay compensation.  

If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice Inviting Tender 

over the total time allotted for its full completion and in terms of NIT or fails to complete the work and clear the site on or 

before the end of contract period or extended date of completion, he/she shall, without prejudice to any other right or remedy 

available under the law on account of such breach, pay as agreed compensation to the implementing Department. This will also 

apply to items or group of items for which a separate period of completion has been specified.  

 

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed 10% of the 

tendered value of work or the tendered value of the item or group of items of the work, for which a separate period of 

completion is originally given. The amount of compensation may be adjusted or set-off against any sum payable to the  

contractor under this contract, if the contractor catches up with the progress of work subsequently, part or full of the desired 

progress as per the contract in accordance with the decision of the Tender Accepting Authority, under powers delegated by 

Government to be communicated by the Employer, the withheld amount shall be released. However, no interest, whatsoever, 

shall be payable on such withheld amount. 

 

27. Escalation of Prices: 

The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension of time, if any 

granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, Octroi etc.  

 

28. Damage to Persons and Property/Insurance in respect of: 

The Contractor shall be responsible for all injury to persons/labourers, animals or things, and for all damage to the plantation/or 

adjacent forest property which may arise from the operations or neglect of himself or of any sub-contractor or of any of his 

sub-contractor’s employees, whether such injury or damage arises from carelessness, accident or any other cause whatever in 

any way connected with the carrying out of his contract. This causes shall be held to include, internals, any damage to 

plantation, whether immediately adjacent or otherwise and any damage to roads, footpaths, bridges or ways forming the subject 

of this contract by frost, rain, wind or other inclemency of the weather. 

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising from any such 

injury or damage to persons or property as aforesaid and also in respect of any claim made in respect of injury or damage under 

any acts of Government or otherwise and also in respect of any award or compensation or the Contractor shall restore and 

repair all damage of every sort mentioned in this clause so as to deliver up to the whole of contract works complete and perfect 

in every respect so as to make good or otherwise satisfy all claims for damage to the property of the third parties. The 

contractor shall indemnify the Employer against all claims which may made against the Employer by any member of the public 

or other third party in respect of anything which may arise in respect of the works or in consequence thereof and shall at his 

own expense arrange to effect and maintain, until the completion of the contractor with any approved Insurance Company, a 

policy of insurance in the joint policy or policies with the Employer from time to time during the currency of this contract, and 

shall duly and punctually pay the premium payable thereof and if so required produce receipts for such payments, for the 

inspection of the Employer. The Contractor shall also indemnify the Employer against all claims which may be made upon the 

Employer, whether under the workman’s Compensation Act or any other Stature in force during the currency of this contract or 

common law in respect of any injury to any of the contractor’s or /and sub-contractor workmen or labour and shall at his own 

expense effect and maintain until the completion of the contract, with the approved Insurance Company a policy of Insurance 

in the joint names of the Employer and the Contractor against sub-risks and deposit such policy or policies with the Employer 

from time to time during the currency of this contract. The Contractor shall be responsible for anything which may be excluded 



Page 25 of 28 
 

from the Insurance Policies above referred to and also for all other damage to any property arising out of an incidental to the 

negligent or defective carrying out of this contract. The Contractor shall also indemnify the Employer in respect of any costs, 

charges or expenses arising out of any claims or proceeding and also in respect of any award of compensation of damages 

arising therefore the Employer shall be at liberty and have the power to deduct the amount of any damages, compensation 

costs, charges and expenses arising or to become due or to become due to the Contractor. The Contractor shall on signing the 

contract, issue the works and keep them insured (the works and keep them insured) until the Completion of the contract against 

loss or damage by the fire and /or earthquake with any approved Insurance Company in the joint name of the Employer and the 

Contractor for the full amount of the contract and for any further sum if called upon to be so by the Employer the premium of 

such further sum being allowed to the Contractor as an authorized extra. Such policy shall cover the property of the Contractor 

or of any sub-contractor or Employees. The Contractor shall deposit the policy and receipts for the premium with the Employer 

within 21 days from the date of signing the contract unless otherwise instructed by the Employer. In default of the Contractor 

insuring as provide above, the Employer on his behalf may so insure and may deduct the premium paid from any money due or 

which may become due to the Contractor. The Contractor shall as soon as the claim under the policy is settled or the work 

reinstated by the Insurance Company should they elect to do so, proceed with all due diligence with the completion of the work 

in the same manner as through the fire had not occurred and in all respect under the same conditions of contract. The contract 

shall in case of rebuilding or reinstatement after fire shall be entitled to such extension of time for completion as the Employer 

may deem fit. 

 

29. Termination of Contract by Employer: 

If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent or shall make 

an assignment or composition of the greater part in number or amount of his creditors or shall enter into a deed of assignment 

with his creditors, or (being incorporated company), shall have an order made against him or pass an affective resolution for 

winding up either compulsorily or subject to the supervision of the court or voluntarily, or if the official assignee of the 

contractor shall repudiate the contract, or if the official assignee or the liquidator in any such winding up shall be unable within 

7 (Seven) days after notice to him requiring him to do so, to show to the responsible satisfaction of the employer that he is able 

to carry out and fulfil the contract and if required by the employer to give security or if the contractor (whether in individual 

form or incorporated company) shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor or if the contractors shall assign or sublet the contract without the consent in writing of the employer 

first obtained if the contractor shall change or encumber this contract or any payment due to which may become due to the 

contractor their under or if the employer shall certify in writing of that in his opinion the contractor : 

a) has abandoned the contract, or 

b) has failed to commence the work, or has without any lawful excuse under these  

conditions suspended the progress of the work for 14 days after receiving from the Employer written notice 

to proceed, or 

c) has failed to proceed with the work such due diligence and failed to make such due progress as would enable 

the work to be completed within the time agreed upon, after receiving from Employer to employ more men, 

or, 

d) has failed to remove materials from site or to pull down and retained work within 7 days after receiving from 

the Employer as written notice that the said materials or work were condemned or rejected by the Employer 

under those conditions, or, 

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by this 

contract to be observed and performed by the Contractor for 7 days after written notice shall have been given 

to the contract requiring the Contractor to observe or perform the same, or 

f) has to the detriment of good workmanship or define of the Employers instruction to the contrary sub-let any 

part of the contract. 

 

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days notice in 

writing to the contractors, determine the contract, but without thereby affecting the powers of the employer of the obligations 

and liabilities of the contractor, the whole of which shall continue to be in force as fully as if the contractor has not been so 

determine and as if the works subsequently executed has been executed by or on behalf of the contractor and further the 

employer, his agents or representative may enter upon and take possession of the works and all plants, tools, shades, machinery 

and other power tools, utensils and materials, lying upon the premises or the adjoining land or roads and use the same as his 

own property or may employee the by means of his own representative and workman in carrying on and completing the work 

or by employing any other contractors or other persons or person to complete the work, and the contractor shall not in any way 

interrupt, or do any matter or thing to prevent or hinder such other contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the work when the works shall be completed or as soon thereafter 
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as convenient, the employer shall give a notice in writing to the contractor to remove his surplus materials and plant and should 

the contractor failed to do so within a period of 14 (Fourteen) days after receipt thereof by him the employer may sell the same 

by public auction and shall give credit to the contractor or for the amount so realised. 

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or payable to or by 

the employer, for the value of the said plant and materials so taken possession of by the employer and the expense or loss 

which the employer shall have been put to in getting the work to be so completed and amount if any owing to the contractor 

and the amount which shall be certified shall there upon be paid by the employer as the case may be and the certificate shall 

there upon be paid by the employer, as the case may be and the certificate of the employer shall be final and conclusive 

between the parties.  

 

30. Settlement of Dispute, Arbitration: 

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the specifications, 

designs, drawings and instruction herein before mentioned and as to the quality of workmanship or materials used on the work, 

or as to any other question, claim, rights, matter, or things whatsoever, in any way arising out of or relating to the contract, 

design, drawings, specifications estimates, instructions, orders or these conditions or otherwise concerning the works or the 

execution or failure or execute the same, whether arising during the progress of the work or after the completion or 

abandonment thereof shall be referred to the sole arbitration of the Managing Director, West Bengal Forest Development 

Corporation Ltd. Should the Managing Director, West Bengal Forest Development Corporation Ltd., be for any reason 

unwilling or unable to act as such arbitrator, such questions and disputes shall be referred to an arbitrator to be appointed by the 

DEPARTMENT OF FORESTS, GOVT OF WEST BENGAL. The award of the arbitrator shall be final, conclusive and 

binding both parties to this contract and no suit shall lie in Civil Court in respect of the award by the Arbitrator. 

 

 

 

 

 

 

 

 

                                                                               Ex-officio Divisional Manager, WBFDC Ltd. 

                                                                                      &  

                                                                                      Divisional Forest Officer,  

                                                                                            Panchet Division, Bishnupur, Bankura 
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Special Terms & Conditions 

1. 

a) The area, rate & amount mentioned in the estimate are purely tentative in nature.  The final can only be ascertained 

after allotment of areas by the territorial divisions of Central Circle. Work order will be given after finalisation of area. 

Bill will be paid only after completion of work.  

b) The successful bidder must produce tax invoice/bills for each type of produce harvested & carried separately.  The 

bills will be compared with ITC & JPC duly countersigned by the successful contractor/authorised person in field & 

payment will be made only if both the data are found correct and corroborating.  This will help in calculations for 

necessary payment.  During billing, mixing up of produce carried is not allowed.  The Maximum amounts mentioned 

here for bidding are as per the schedule of rates fixed by price fixation committee and hence, under no circumstances, 

payment can be made in excess of that, until & unless new rates from competent authority comes out. 

c) In some case(s), the location and product composition may vary/change depending on the field situation.  Payment 

shall be made on pro rate basis based on the rate offered by the successful bidder, in that case. 

d) Most of the roads which will be used for carriage are morrum/earthen road or in some places may not have any 

existing road.  Contractors should have all conditions vehicles, skilful drivers and preliminary tools for temporary 

repairing of their vehicles or such other problems.     

e) Carriage of Forest Produces will be executed on the basis of existing Rules and Act.  As a part, each vehicle should 

bear valid Intermediate Transit Challan with their vehicle during carriage in each trip. 

f) Transport/carriage will be performed only 6.00 am to 6.00 pm.  No. Contractor will be allowed to violate this rule in 

any circumstances. 

g) As per existing norms and order, JFMCs will work in CFC as per their desire and received their share from benefits 

earned from forest produces.  So, they will also look after the whole procedure.  Successful contractor should organise 

meeting and convey the message regarding their works prior to the start or work, in presence of Range Manager, Dy. 

Range Manager or Assigned Field Staff. 

h) Any other issues during carriage of forest produce will be sort out as per their existing Rules and Act.  If any 

confusion arise contractor should have to sort out this prior to start the work.  No time extension will be allowed in 

any circumstances.  Routes of transport of CFC produce will be finalised by the concerned Range Manager only and 

no diversion will be allowed without his prior permission.  Even if any diversion done, no extra cost will be paid at all 

under any circumstances. 

i) The vehicle should be registered as Commercial Vehicle with competent Authority with permission to ply within the 

State West Bengal. 

j) The contractor should take care of all repairing/ maintenance of vehicle, with all applicable comprehensive insurance 

coverage and premium paid up to date, having valid pollution under control certificate, conforming to the latest 

requirements of the Transport Department of the Government of West Bengal. All incidental expenses including 

taxes, penalty, fine, parking fees etc. are to be borne by the vendor. 

k) The contractor will be responsible for loss/damage to property or life because of negligence of driver of poor 

maintenance of vehicle or due to an accident. WBFDC Ltd. would not be responsible of loss /damage to property or 

life on account of such incident. 

l) If produces gets depreciated/ damaged /destroyed due to poor maintenance or negligence as stated vide clause no. i to 

k of ‘special terms and conditions’ of this NIT during transportations, recovery will be made from the tenderer as per 

current schedule of Rates of Directorate of Forests, Government of West Bengal including necessary penalties/ fines 

as the undersigned deemed fit.  

 

2. While engaging the labourers, JFMC members should always be given preference.  Payments to the labourers to be made 

as per the Minimum Wages Act, 1948. 

 

3. The Forest Produce, first harvested should be transported first. If any Forest Produce of previous passing is left un-

transported, bill for subsequent passing may not be entertained. 

 

4. The passed forest produce should be carried to the specified depot within 7 (seven) days from the date of passing without 

any impedance in timber extraction at any stage or accumulati0n of timber at coupe at any stage.  The forest products to be 

carried to the depot after proper sorting out in presence of contractor/his authorized representative, Range Manager & 

concerned JFMC representative and have to be unloaded at the points in the depots as per instructions of the depot officer 

or his representative. 
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5. Successful tenderer will be responsible for the protection for the trees/ forest produce assigned to them for extraction.  The 

passing Challan have to be duly signed by the contractor or his authorized representative and the carriage shall be done 

under the cover of Intermediate Transit Challan (ITC). 

 

6. The contractor shall be required to depute a literate representative other than the Drivers of the vehicle on all working days 

to ensure that the working is being carried out as per the terms of the contract.  His assistance would also be required by 

the staff of the Corporation in the matter of issuing I.T.C. 

 

7. No carriage should be done before sunrise or after sunset.  No vehicle shall be allowed to remain in the work site after the 

sunset. 

 

8. All timbers from coupe shall be required to be delivered to the Depot on the same date on which I.T.C. has been issued.  In 

case of failure, the contractor shall be solely liable to pay for the price of forest produce at double the market rate.  This is 

additional to the penal provision under the Indian Penal Code and the Indian Forest Act, 1927. 

 

9. List of Depots are tentative and subject to change without any notice. 

 

10. Forest villagers near the site of work shall have to be given preference in employment when they are willing to do that 

work. 

 

11. In case of implementation of the works at field, the decision of the Range Manager or his authorized persons or any of his 

superior officers shall be final and binding on the successful bidders implementing the works at field. 

 

12. All carriage works have to be finished within 31.03.2022 without fail.  No extension of time will be allowed for execution 

of the work.  But the tenderer shall not be held responsible if the delay in execution occurs due to causes beyond his/her 

control, such as acts of God like natural calamities, civil wars, fire strike, frost, floods, riot and acts of unsurpassed power.  

In the event of delay due to such causes, the tenderer may apply for extension of time for that period.  The undersigned, as 

per direction received from the General Manager, HQ, West Bengal, in this regard, may extend for a length of time equal 

to the period of force majeure or such period as he thinks suitable for that or may reject the application.  Such cancellation 

would be without any liability whatsoever on the part of the undersigned.  

 

 

 

 

 

                                                                                     Ex-officio Divisional Manager, WBFDC Ltd. 

                                                                                   &  

                                                                                   Divisional Forest Officer,  

                                                                                    Panchet Division, Bishnupur, Bankura 
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