eProcurement System of Government of West Bengal

Published Corrigendum Details

Date : 17-Nov-2026 05:23 PM

Print

Organisation Chain :	WEST BENGAL FOREST DEVELOPMENT CORPORATION LTD.||GREEN PROJECTS WING - WBFDCL
Tender ID :	2026_FDCL_1046622_1
Tender Ref No :	05/GPW(HQ)/WBFDC/2026-27
Tender Title :	Creation and 3 years maintenance for landscaping and beautification work of VIP road from Teghoria to Haldiram signal (0.504 Km)
Corrigendum Type :	Date

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
DATE EXTENSION	DATE EXTENSION	17-Nov-2026 05:22 PM	Corrigendum.pdf	307.6

Critical Dates

Publish Date	16-Oct-2026 10:00 AM	**Bid Opening Date**	27-Nov-2026 01:00 PM
Document Download/Sale Start Date	16-Oct-2026 10:00 AM	**Document Download/Sale End Date**	25-Nov-2026 01:00 PM
Clarification Start Date	NA	**Clarification End Date**	NA
Bid Submission Start Date	16-Oct-2026 10:00 AM	**Bid Submission End Date**	25-Nov-2026 01:00 PM
Pre Bid Meeting Date	28-Oct-2026 01:00 PM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
EXTENSION OF DATE	EXTENSION OF DATE	13-Nov-2026 10:08 AM	Extension05.pdf	374.22

Critical Dates

Publish Date	16-Oct-2026 10:00 AM	**Bid Opening Date**	23-Nov-2026 01:00 PM
Document Download/Sale Start Date	16-Oct-2026 10:00 AM	**Document Download/Sale End Date**	20-Nov-2026 01:00 PM
Clarification Start Date	NA	**Clarification End Date**	NA
Bid Submission Start Date	16-Oct-2026 10:00 AM	**Bid Submission End Date**	20-Nov-2026 01:00 PM
Pre Bid Meeting Date	28-Oct-2026 01:00 PM		

Details Before Corrigendum

Critical Dates

Publish Date	16-Oct-2026 10:00 AM	**Bid Opening Date**	13-Nov-2026 11:00 AM
Document Download/Sale Start Date	16-Oct-2026 10:00 AM	**Document Download/Sale End Date**	11-Nov-2026 11:00 AM
Clarification Start Date	NA	**Clarification End Date**	NA
Bid Submission Start Date	16-Oct-2026 10:00 AM	**Bid Submission End Date**	11-Nov-2026 11:00 AM
Pre Bid Meeting Date	28-Oct-2026 01:00 PM		